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DATE Earliest date on which this agreement has been duly signed by both parties.
PARTIES

FV [Financial Vehicle Pty Ltd ACN 123 123 123]

LDCP The party listed in Item 3 of the Reference Schedule

BACKGROUND

A. LDCP is a Long Duration Capacity Provider which has been awarded this agreement under

Part 5, Division 3 of the FERM Regulations for the provision of long duration dispatchable
electricity capacity.

The parties have agreed that:

(i LDCP will construct, own and operate the Facility;

(i) B\ willmake-Sehemethe parties will pay the Quarterly Net Payments and Fuel
Annual Net{iil—EBDCP-willmake-Upside Payments to-FV(as applicable),

on the terms of this agreement.

It is agreed as follows.

1

PRIMARY OBLIGATIONS

LDCP has agreed to develop, construct and operate the Facility {and make-Upside-RPayments
to-F\)-and-F\-hasthe parties have agreed to make-Sehemepay the Quarterly Net Payments
and Fuel-Reimbursements-to-LDCPANnnual Net Payments (as applicable) on the terms of this
agreement.

THIS AGREEMENT

Constituent documents

(a) This agreement is constituted by:
(i) this instrument of agreement;
(i) the Reference Schedule (Schedule 1);
(iii) the Scheme Financial Mechanism (Schedule 2);
(iv) the Specific Terms: Development Period (Schedule 3);
(v) the Specific Terms: Operational Period (Schedule 4);
(vi) the General Terms (Schedule 5);
(vii) the Definitions and Interpretation Schedule (Schedule 6);
(viii)  the Required Insurances Schedule (Schedule 7);
(ix) the tripartite deed template (Annexure 1); and
(x) the Early Termination Security template (Annexure 2).

(b) To the extent of any inconsistency between the documents listed in clause 2.1(a)
above and subject to clause 18 of the General Terms, such documents will have the
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2.2

same order of priority as listed, with this instrument of agreement taking the highest
level of precedence.

Defined terms
Unless otherwise defined:

(a) capitalised terms used in this agreement have the meanings given to them in the
Definitions and Interpretation Schedule (Schedule 6); and

(b) italicised terms used in this agreement have the meanings given to them in the NER.

COUNTERPARTS

Thie parties acknowledge and agree that this agreement may be executed in counterparts,
and may be executed and circulated utilising an electronic signing platform such as DocuSign
or AdobeSign.

GOVERNING LAW

(a) This agreement is governed by the Laws of South Australia. The parties submit to
the non-exclusive jurisdiction of courts exercising jurisdiction there.

(b) Each party waives any right it has to object to an action being brought in those courts
including, without limitation, by claiming that the action has been brought in an
inconvenient forum or that those courts do not have jurisdiction.

EXECUTION

Executed as an agreement.

Executed by FV in accordance with section
127(1) of the Corporations Act 2001 (Cth):

Director Director/secretary
Name Name
Date signed Date signed

Executed by LDCP in accordance with section
127(1) of the Corporations Act 2001 (Cth):

Director Director/secretary
Name Name
Date signed Date signed
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SCHEDULE 1 -

ITEM

Firm Energy Reliability Mechanism Agreement

REFERENCE SCHEDULE

DETAILS

Part 1: parties and notice details

ITEM 1
Fv

ITEM 2

FV notice
details

ITEM 3
LDCP

ITEM 4

LDCP notice
details

[Financial Vehicle Pty Ltd ACN 123 123 123]

HOOVAILETI Attention: [insert]
address

Address: [insert]
Email Attention: [insert]
address

To: [insert]

Cc: [insert]
[Name and ACN]
HOWVAILETI Attention: [insert]
address

Address: [insert]
Email Attention: [insert]
address

To: [insert]

Cc: [insert]

Part 2: Term and key dates

ITEM 5 Period between the Signing Date and the end of the Operational Period (unless this agreement is
Term terminated earlier).
ITEM 6 Period between the Signing Date and COD.

Development
Period

ITEM 7

Milestones
and
Milestones
Dates

# Milestone Milestone Date

1 Land access Signing Date + [12]
LDCP has secured all Tenure required for the Project (and the months
operation of the Facility for the Term).

2 Authorisations — construction Signing Date + [12]
All Authorisations necessary to enable construction of the Facility to months
commence are held by FV.

3 5.3.4 milestone Signing Date + [12]
The Facility and its Performance Standards have achieved compliance | Months
with r 5.3.4A and r 5.3.4B of the NER.

4 Generator licence Signing Date + [12]
Any required ESCOSA Licence is held by LDCP in connection with the months
Facility.

5 Financial Close Signing Date + [12]
Financial Close for the Project has been achieved. months

6 NTP Signing Date + [12]

Notice to proceed (or similar, however defined) has been provided to
the contractors under each Major Works Contract.

months
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ITEM DETAILS
7 Construction completion — LDCP Signing Date + [34]
All primary plant and equipment forming part of the Facility has been months
constructed and/or installed and is ready for commissioning.
8 coD [1 November 2028 OR 1
COD for the Facility is achieved, and the Facility is fully operational. mgxzmgz: ggg?]OR 1
) licable]

ITEM 8 45-yearThe period commencing on the later of:
Operational : .
Period 1. [insert] (Target COD); and

2. COD

and ending on the date that is 15 years after the Target COD.

Part 3: Early Termination Amount

ITEM 9 An amount equal to $20,000 per MW of Committed Output Capacity, capped at $4 000,000.
Early Dr3

Termination he;e]—.

Amount

Part 4: Specification

ITEM 10

1. The Facility must be capable of dispatcharging electricity into the NEM at the Committed Output
General Capacity for at least 8 continuous hours.
2. If the Facility consists of bidirectional unit/s, such units must be capable of storing energy up to the
Committed Storage Capacity.
ITEM 11 [insert]
Facility type i

ITEM 12 Number of Nameplate Nameplate Number of generating Nameplate Aggregate
Nameplate UGTEEEE UL rating per units rating per nameplate
Rating of units MCTEGLER bidirectiona generating  rating of
Facility I'unit Lunit unit (output)  Facility

(output) (import) (output)
[XX]MW XXIMW [XX]IMW

Bidirectiona
| units

ITEM 13 [15 years]

10
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DETAILS

Design life Generating WENEEIS)

units
BOP [30 years]
ITEM 14 [[XX]GJ/MWh /

Heat Rate Not applicable.]

ITEM 15 [[XXIMWh / Not applicable.]
MSOC i

ITEM 16 [The Facility will be connected to the transmission network. /
Network The Facility will be connected to the distribution network.]

ITEM 17 LDCP Utility RilaEEl
ili Connection

Utility

Connection Assets

Assets R [insert]
Utility
Connection
Assets

Part 5: Committed €capacity of Facility

ITEM 18 Committed Committed Conventional Committed Committed Storage
Committed Bidirectional Capacity (MW) Output Capacity = Capacity (MWh)
Output Capacity (MW) (MW)

Capacity XXIMW XXIMW [XXIMW [XX]MWh
Committed

Storage

Capacity

Notes:

3. Committed Bidirectional Capacity is the required capability (expressed in MW) of all bidirectional units
included in the Facility (in aggregate) to dispatch power into the NEM through the Connection Point at
any given time.

4. Committed Conventional Capacity is the required capability (expressed in MW) of all conventional
generation units included in the Facility (in aggregate) to dispatch power into the NEM through the
Connection Point at any given time.

5. Committed Output Capacity is the required capability (expressed in MW) of the Facility (in aggregate)
to dispatch power into the NEM through the Connection Point at any given time.

6. Committed Storage Capacity is the required storage capacity (expressed in MWh) of all bidirectional
units included in the Facility (in aggregate) to store energy which is able to be dispatched into the
NEM (in one discharge cycle) through the Connection Point.

7. For the purposes of this agreement, Committed Storage Capacity:

11
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ITEM DETAILS

a. is an amount of storage capacity (in MWh) in excess of the Minimum State of Charge of all
bidirectional units included in the Facility (in aggregate) for the Facility (where a MSOC value is
included in Item 15 above but not otherwise); and

b. s to disregard degradation which occurs over time, with the effect that as a minimum, at all times
during each Operational Year, the actual storage capacity of the Facility must be at least equal to
the Committed Storage Capacity.

ITEM 19

LOR Notice
Period
(Conventional)

6 hours

ITEM 20

LOR Notice
Period
(Bidirectional)

Part 6: Other items

ITEM 21

Required
Availability
Percentage

ITEM 22

Agreed
Maintenance
Windows

90%

Hot Weather Peak Autumn Maintenance Window  Cold Weather Spring Maintenance
Period Peak Period Window

1 December to 15 16 March to 31 May 1 June to 31 1 September to 30
March August November

Part 7: Scheme

Payments Mechanism

ITEM 23
Revenue Floor

In respect of each Operational Year: [$XX] (ex GST)

ITEM 24

Revenue
Sharing Cap

In respect of each Operational Year: [$XX] (ex GST)

ITEM 25
Payment Cap

In respect of each Operational Year: [$XX] (ex GST)

ITEM 26

Upside
Percentage

50%

ITEM 27
Downside

Percentage

90%
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ITEM DETAILS

ITEM 28 [insert / Not applicable]
Excluded Must be full years between (1 November and 31 October) during the Term.

Operational

Part 8: Payments

ITEM 29 insert
LDCP
nominated

bank account
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SCHEDULE 2 - SCHEME FINANCIAL MECHANISM

1

1.1

1.2

SCHEME PAYMENTS, UPSIDE PAYMENTS AND FUEL REIMBURSEMENT

Determining Net Revenue

The first step is to determine Net Revenue for the relevant Operational Year (NR,,). NR,, is to
be determined in accordance with the following formula:

NR, =R, —C,

Where:

R, is Operational Revenue in respect of the relevant Operational Year; and
C. is Permitted Costs in respect of the relevant Operational Year.

Determining Scheme Payments and Upside Payments

Once NR; is known, the second step is to determine the Scheme Payment which-is-payable
by-F\-te-LDCP-in respect of the Operational Year (Scheme Payment,) and/or the Upside

Payment payable-by-LDCP-to-F\/in respect of the relevant Operational Year (Upside
Payment,), which are to be determined as follows:

(a) (NR, below Revenue Floor): where NR, is below the Revenue Floor:
(i) nothe Upside Payment is payablezero;

(i) LDCP-is-entitled-to-a Scheme Payment is determined in accordance with the
following formula:

Scheme Payment,, = DP X (RF — NR,)

Where:

DP is the Downside Percentage (as specified in Iltem 27 of the Reference
Schedule);

RF is the Revenue Floor (as specified in Item 23 of the Reference

Schedule); and

NR, is Net Revenue in respect of the relevant Operational Year
(determined pursuant to Hemclause 1.1 above); and

(iii) the Scheme Payment, is to be capped at the Payment Cap (as specified in
Item 25 of the Reference Schedule);

(b) (NR, above Revenue Floor): where NR,, is above the Revenue Floor:
(i) nothe Scheme Payment is payable;-zero;
(i) i-LDCP-does-not-hold-a-positive-Cumulative-Balance,-no 11 Upside Payment
is reguiredt-and
(i determined if LDCP-holds-a-pesitive-Cumulative-Balance, F\/-is-entitled-to-an
Upside-Paymentin accordance with the following formula:



1.3

(c)

Firm Energy Reliability Mechanism Agreement

Upside Payment, = UP X (NR, — RF)
where:

uUP is the Upside Percentage (as specified in Item 26 of the Reference
Schedule);

NR, is Net Revenue in respect of the relevant Operational Year
(determined pursuant to Hemclause 1.1 above); and

RF is the Revenue Floor (as specified in Item 23 of the Reference
Schedule); and

i {hwthe Upside Payment, for an Operational Year is to be capped at the-lesser
of:

(B) an amount equal to the Revenue Sharing Cap (as specified in Item 24 of the

Reference Schedule) plus the Fuel Reimbursement for that Operational Year;
and

(iv) {where the Upside Payment is calculated to be less than zero-(0);-re, the
Upside Payment er-Scheme-Payment-are-payableis zero.

(NR, equal to Revenue Floor): where NR, is equal to the Revenue Floor, reeach of
the Upside Payment erand the Scheme Payment are-payableis zero.

Fuel Reimbursement

(@)

(b)

(c)

The Fuel Reimbursement for an Operational Year is to be calculated as follows:
Fuel Reimbursement (FRy) = FPygrn X HR X CUGV  + FP(onsn

where:
FR, is the Fuel Reimbursement for the relevant Operational Year;

FP, is the Fuel Price for an Operational Year as defined in the applicable Fuel
Price Determination for the relevant Operational Year, which is the sum of
any variable (FPVar,n, $/GJ) and fixed (FPCons,n, $/year) components;

HR is the heat rate specified in Item 14 of the Reference Schedule; and

CUGV is the total energy (MWh) dispatched into the NEM by any conventional
generating units included in the Facility during the relevant Operational Year.

In the event where multiple Fuel Price Determinations apply in respect of an
Operational Year (due to an amendment of an existing Fuel Price Determination or
otherwise), separate calculations under {em-4-3clause 1.3(a) will be made in respect
of each portion of the Operational Year during which each Fuel Price Determination is
current, and the FR,, will be the sum of the fuel costs determined by such calculations.

In the event where a Fuel Price Determination has not been made for an Operational
Year due to no fault or omission of LDCP, when determining the Fuel Price pursuant
to Hem-1-3{ajclause 1.3(a), FP, will be determined as:

FPvarn will-be-the time weighted average ex-ante price at the Adelaide Hub of
the STTM over the Operational PeriedYear (expressed in $/GJ); and

15
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FPconsn will-be-the actual costs incurred for haulage over the Operational
Period;Year that are attributable to efficient and prudent LDCP
operations, {$/year)divided by the quantity of fuel consumed by the
Facility in the Operational Year, and expressed in $/GJ.

Indexation of Base Figures

(a)

The:

{Base Figures) are to be indexed annually in accordance with the following formula:

(b)

(c)

New B Fi = i X IBF
ew base rigure = CPIA
Where:
CPI is consumer price index (all groups Adelaide) or if such index ceases to be

published an equivalent or comparable index nominated by FV in its place;

CPIA s the most recent quarterly CPI figure published as at the commencement
of the preceding Operational Year, or if there is no preceding Operational
Year, as at the Signing Date;

CPIB is the most recent quarterly CPI figure published as at the commencement
of the ensuing Operational Year; and

IBF is the relevant Base Figure (as indexed under this lemclause 1.4 to date).

Indexing (in respect of the ensuing Operational Year) under this lemclause 1.4 is to
occur as at the first day of each Operational Year (including the First Operational
Year).

Any increase to the Base Figures due to CPI indexation under this {emclause 1.4 will
be capped at 3%- per annum.

Determining YTD Scheme Payment, YTD Upside Payment and YTD Fuel

Reimbursement

(a)

The parties acknowledge that:

(i) clause 7.1 of the Specific Terms: Operational Period involves a determination
of YTD Scheme Payment, YTD Upside Payment and YTD Fuel
Reimbursement for each Quarter on a ‘year-to-date’ basis which, after
accounting for payments already made between the parties in respect of
previous Quarters in that Operational Year, is used to calculate a Quarterly
Net Payment between the parties in respect of that Quarter; and

(ii) it is the intention of the parties that after the Quarterly Net Payments are
accounted for in the calculation of the Annual Net Payment in respect of an
Operational Year, the parties will be in the same net position (as it relates to
payments under this agreement) as if the Scheme Payment, Upside Payment
and Fuel Reimbursement was calculated once in respect of the Operational
Year as a whole.

Each of the “YTD Scheme Payment’, “YTD Upside Payment’ and “YTD Fuel
Reimbursement” for a Quarter, is determined in accordance with clauses 1.1, 1.2

16
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and 1.3 (as those clauses apply to the Scheme Payment, Upside Payment and Fuel
Reimbursement respectively) except that:

() references to “Operational Year” are to be replaced with references to the
period from the start of the Operational Year in which the Quarter occurs and
ending on the last day of that Quarter (YTP Period); and

(i) each of the Base Figures will be an amount equal to the prorated portion of
the Base Figure that YTD Period (based on the number of days included in
such period as a percentage of 365).

Pro-rating for First Operational Year

If the First Operational Year is a period less than 12 months, then for the purpose of
determining the Annual Net Payment, each of the Base Figures for that Operational Year will
be an amount equal to the prorated portion of the Base Figure for such period (based on the
number of days included in such period as a percentage of 365).

NOTIONAL QUANTITY AND DEEMED REVENUE CALCULATIONS

Determining Notional Quantity

The Notional Quantity for a frading interval is calculated as follows:
NQr; =P X S0Gr; X MLFy

where:

NQTI is the Notional Quantity for the frading interval (in MWh);

P is either:

(a) the proportion (expressed as a decimal) of the Committed Storage Capacity
or the Committed Output Capacity of the Facility that is the subject of the
applicable Ineligible Wholesale Contract for that trading interval; or

(b) if FV specifies a different proportion (expressed as a decimal) of the
Committed Storage Capacity or the Committed Output Capacity that is
deemed to be the subject of the applicable Ineligible Wholesale Contract for
that trading interval, then the proportion so specified by FV;

SOGTI is the sent out generation for the trading interval (in MWh) and the Connection Point;
and

MLFTI is the Marginal Loss Factor for the frading interval.

Calculation of Deemed Wholesale Contract Energy Revenue

(a) The Deemed Wholesale Contract Energy Revenue for a period is the aggregate of
the deemed revenue for each Ineligible Wholesale Contract, insofar as it relates to
energy exported by the Facility, (Ineligible Wholesale Energy Contract) for each
trading interval arising during that period, calculated in accordance with Hemclause
2.2(b).

(b) The deemed revenue for an Ineligible Wholesale Energy Contract for a trading

interval arising during a period is calculated as follows:
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DRiwecy; = NQr; X DMPq;
where:

DRiwecy, is the deemed revenue for the Ineligible Wholesale Energy Contract, for
the trading interval,

NQq is the Notional Quantity for the trading interval, calculated in accordance
with Hemclause 2.1 above; and

DMP+, is a deemed market price in $/MWh, being the spot price and/or any
other $/MWh price (or any other price or amount, converted into a
$/MWh equivalent price) paid by AEMO (or any Registered Participant)
to any person under the NER (including, for example, payments for
ancillary services or any other services available or contemplated under
the NER from time to time) in respect of any Notional Quantity exported
from the Facility during the trading interval.

2.3 Calculation of Deemed Wholesale Contract Green Revenue

(c)

(d)

The Deemed Wholesale Contract Green Revenue for a period is the aggregate of
the deemed revenue for each Ineligible Wholesale Contract, insofar as it relates to
Green Products created by the Facility, (Ineligible Wholesale Green Contract) for
each trading interval arising during that period, calculated in accordance with
Hemclause 2.3(b).

The deemed revenue for an Ineligible Wholesale Green Contract for a frading interval
arising during a period, is calculated as follows:

DRi.WgCTI = NQTI X GPTI

where:

DRiwgc is the is the deemed revenue for the Ineligible Wholesale Green
Contract, for the trading interval,

NQq is the Notional Quantity for the frading interval, calculated in
accordance with Htemclause 2.1 above); and

GPq is the market price (in $SMW/h) for the Green Product applicable during

the trading interval, determined in accordance with Hemclause 2.5).

24 Calculation of Deemed Wholesale Contract Capacity Revenue

(a)

(b)

The Deemed Wholesale Contract Capacity Revenue for a period is the aggregate
of the deemed revenue for each Ineligible Wholesale Contract, insofar as it relates to
Capacity Products created by the Facility (Ineligible Wholesale Capacity Contract)
for each trading interval arising during that period, calculated in accordance with
Hemclause 2.4(b).

The deemed revenue for an Ineligible Wholesale Capacity Contract for a trading
] period, is calculated as follows:

DRiWCCTl = NP X NR X Qy*XTDMCPPy
where:

DRiwccr, is the is the deemed revenue for the Ineligible Wholesale Capacity
Contract; for the-trading-intensal:that period:

NOTI is the Noti . ity for . 1 .

18
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P has the meaning given in clause 2.1 above;

NR the aggregate nameplate rating of Facility (output) listed in Iltem 12 of
the Reference Schedule; and

@) CPif-applicable; is the market price (in $/MW/h) for the Capacity
Product applicable during the trading-intervaiperiod, determined in
accordance with ltem-2-5:or

(b)

25 Determination of market prices

(@)

(b)

(c)

(d)

Subject to Hemclause 2.5(b), for the purposes of determining market prices in
calculating the Deemed Wholesale Contract Green Revenue under lemclause 2.3 or
the Deemed Wholesale Contract Capacity Revenue under {emclause 2.4, the market
price for a Green Product or Capacity Product will be determined by FV (acting
reasonably and in good faith), having regard to:

(i) in respect of a type of Green Product or Capacity Product (as relevant):

(A) the historic spot market price for that certificate or product type of
Green Product or Capacity Product (as relevant) that is calculated as
the average of the quotations (stated on a GST inclusive basis) for
that certificate or product type of Green Product or Capacity Product
(as relevant) for the 3-month period immediately preceding the
relevant calculation date; or

(B) if there is no historic spot market price for that certificate or product
type of Green Product or Capacity Product (as relevant), then the
spot market price for that certificate or product type of Green Product
or Capacity Product (as relevant) as at the relevant calculation date,
obtained from two independent and suitably qualified brokerage firms
nominated by FV; and

(i) any other information that FV has relating to the prices for that Green Product
or Capacity Product (as relevant).

FV must either within 20 Business Days after the end of each Quarter in each
Operational Year, publish, or notify LDCP of, the market prices determined in
accordance with Hemclause 2.5(a), that will apply to that Quarter for the purposes of
determining Scheme Payments.

At all times, LDCP is not entitled to, and must not make a Claim to receive, any
information held by FV referred to in Hemclause 2.5(a)(ii)-er-2-5(a)).

FV’s determinations under this {temclause 2.5 are to be final and binding on the
parties. Any Disputes in respect of this Hemclause 2.5 may not be referred for
resolution under clause 12 of the General Terms.

19
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2.6

3.2

3.3

3.4

Consent to use and disclose pricing information

For the purposes of clause 13 of the General Terms, LDCP consents to FV using and
disclosing pricing information (including under any publication or notice referred to in
Hemclause 2.5) for any Green Product or Capacity Product that LDCP receives under a
Wholesale Contract or otherwise in the market, provided that:

(a) such information is disclosed on an anonymised basis and is not attributable to either
LDCP, the Facility or any particular contract counterparty; and

(b) such information is used by FV for the purposes of determining the market price for
that certificate or product type of Green Product or Capacity Product (as relevant)
under a comparable provision to Hemclause 2.5 in an Other FERM Contract.

AVAILABILITY REBATE
Application of this lfemclause

This femclause 3 applies in respect of all conventional generating units and bidirectional units
which are included in the Facility.

Availability Rebate

(a) Where the Availability Uptime Percentage of the Facility during any Operational Year
is less than the Required Availability Percentage, an Availability Rebate will apply in
respect of that Operational Year.

(b) The Availability Rebate for an Operational Year is calculated as follows:

Availability Rebate = Scheme Payment, X Availability Rebate Percentage
where:

Scheme Payment, is the Scheme Payment for the Operational Year;

Availability Rebate Percentage is calculated in accordance with clause 3.3 below.

Calculation of Availability Rebate Percentage

(a) The Availability Rebate Percentage for each Operational Year during the Operational
Period is calculated as follows:

Availability Rebate Percentage
= Required Availability Percentage
— Availability Uptime Percentage

(b) Provided that:

(i) if the Availability Rebate Percentage for the relevant Operational Year is less
than 0%, the Availability Rebate Percentage for that Operational Year will be
deemed to be 0%; and

(i) if the Availability Uptime Percentage for the relevant Operational Year is less
than 10%, the Availability Rebate Percentage for that Operational Year will be
deemed to be 100%.

Calculation of Availability Uptime Percentage
(a) Subject to #emclause 3.5, the Availability Uptime Percentage of the Facility for an

Operational Year is to be calculated in accordance with the formula set out in
paragraph 8.11 of IEEE 726-2006 on the basis that:
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3.5

(b)

(i) the reference to “Unit” is taken to be a reference to all conventional
generating units and bidirectional units forming part of the Facility (on an
aggregated basis); and

(i) the reference to “Equivalent Availability Factor” will be taken to be a
reference to Availability Uptime Percentage.

If the capacity of the Facility to charge or discharge energy is reduced during a period
of time as a direct result of a direction or instruction given by AEMO under the NER
that:

(i) relates to the condition of the transmission network (or distribution network if
the Connection Point is within the distribution network); and

(i) was not issued as a response to or as a result of any act or omission of
LDCP or LDCP’s officers, employees, subcontractors or agents,

then that period of time will be disregarded for the purpose of calculating the
Availability Uptime Percentage for the Facility.

Impact of Force Majeure Events on Availability Rebate

Subject to clause 8 of the Specific Terms: Operational Period and clause 6.6 of the General
Terms, when determining the Availability Uptime Percentage, to the extent that LDCP is
unable to meet the Availability Requirement as the direct result of a Force Majeure Event, the
relevant adjustment in Table S1-1 will apply.

Table S1-1: Availability — FM adjustments

Continuous Availability adjustment

Duration of Force
Majeure Event

FM Band 1 | Less than 90 days The Facility will be taken to be unavailable for the duration of

continuous duration | the Force Majeure Event (to the extent of the FM Reduction).

FMBand 2 | More than 90 days 1. The Facility will be taken to be unavailable for first 90 days

but less than 360 . . .
days continuous continuous duration of the Force Majeure Event (to the

duration extent of the FM Reduction).

2. There will be taken to be no FM Reduction from the start
of the 91st day through to the 360th day of the Force
Majeure Event.
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FM Band 3 | More than 360 days
continuous duration

The Facility will be taken to be unavailable for first 90 days
continuous duration of the Force Majeure Event (to the
extent of the FM Reduction).

There will be taken to be no FM Reduction from the start
of the 91st day through to the 360th day of the Force
Majeure Event.

The Availability Uptime Percentage for the period
commencing on and from the 361st day and ending on the
final day of the Force Majeure Event will be taken to be:

a. 50% (where the actual Availability Uptime for the
relevant period is lower than 50%); or

b. the actual Availability Uptime Percentage (where the
actual Availability Uptime for the relevant period is
higher than 50%).

Notes:

1 In Table S1-1, FM Reduction means the extent that the Availability Uptime Percentage is less
than the Required Availability Percentage because of the Force Majeure Event.

2 For the purposes of emclause 3.2, a time-based adjustment is to occur to any Availability
Rebate that is payable by LDCP which adjusts the Availability Rebate payable in respect of the
relevant Operational Year by reference to the number of hours which have elapsed within FM
Band 1, FM Band 2 and FM Band 3, as applicable.

3 A reference to a ‘day’ in Table S1.1 is a reference to a consecutive period of 24 hours.

4 Despite the note 3, the duration of each Force Majeure Event is to be determined based on the

number of hours for which the relevant event subsists, rounded up to the nearest full hour.

COMMITTED STORAGE REBATE

Application of this Hemclause

This ltemclause 4 applies in respect of bidirectional units which are included in the Facility

only.

Calculation of Committed Storage Rebate

(a) The Committed Storage Rebate for an Operational Year is calculated as follows:
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Storage Capacity Rebate = Scheme Payment, x Storage Rebate Percentage,

where:
Scheme Payment, is the Scheme Payment for the Operational Year;
Storage Rebate Percentage is calculated in accordance with clause 4.3 below.

Where the Facility is constituted by one or more bidirectional unit/s and one or more
generating unit/s-which-are-capable-of-operating-togetherin-a-hybrid-system, for the
purpose of determining the Committed Storage Rebate, Scheme Payment,, is to be
reduced by multiplying Scheme Payment,, (as determined in for the Operational Year
accordance with #emclause 1.2 above) by the percentage determined by dividing the
Committed Bidirectional Capacity by the Committed Output Capacity of the Facility.

Calculation of Storage Rebate Percentage

Subject-to-ltem-4-4,-iThe Storage Rebate Percentage for an Operational Year is calculated as

follows:

Storage Rebate Percentage, = (SC, — MSOC — TSC,) / (SC, — MSOC)

Where:
SC,
MSOC

TSC,

is Committed Storage Capacity for an Operational Year.

is the minimum state of charge specified in ltem 15 of the Reference Schedule (if
applicable); and

is Tested Storage Capacity for the relevant Operational Year provided that if the
Committed Storage Rebate Percentage is less than 0% then TSC be deemed to be
0%.
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SCHEDULE 3 - SPECIFIC TERMS: DEVELOPMENT PERIOD

1 PROJECT MILESTONES
1.1 Milestones and Milestone Dates
(a) LDCP must:

(i) develop the Project in a manner which achieves each Milestone by the
applicable Milestone Date; and

(i) provide a notice to FV:
(A) confirming it has achieved a Milestone; and

(B) attaching reasonable evidence to confirm that it has achieved that
Milestone,

within 10 Business Days after achieving that Milestone.

(b) Subject to clause 1.5, LDCP will not be taken to have achieved a Milestone unless it
has complied with clause 1.1(a)(ii).

1.2 Delay in achieving Milestone Dates

If any events or circumstances occur which prevent LDCP from achieving any Milestone/s by
the applicable Milestone Date/s (Delay Event), LDCP must:

(a) use its best endeavours (including by applying or deploying adequate resources and
incurring expenditure as required) to overcome the Delay Event and achieve the
Milestone as soon as reasonably possible; and

(b) within 10 Business Days of becoming aware of the Delay Event, provide a notice to
FV setting out:

(i) the circumstances of the Delay Event;

(ii) the measures that are being taken by LDCP to ensure that the Delay Event is
overcome and the Milestone is achieved as soon as reasonably possible; and

(iii) LDCP’s estimated timing for the Milestone to be achieved.

1.3 Extension of Milestone Dates
(a) If FV:
(i) is notified by LDCP of a Delay Event pursuant to clause 1.2; or

(ii) notifies LDCP that a Milestone has not been achieved by the applicable
Milestone Date,

FV may provide LDCP with a notice (Milestone Delay Notice) asking LDCP to
provide FV with any information reasonably required by FV in connection with the
relevant Delay Event, including any information (or further information) of the type
specified in clause 1.2(b).

(b) If FV asks for information under clause 1.3(a), LDCP must provide any such
information (in a level of detail reasonably acceptable to FV) within 10 Business Days
after a request is made by FV.

(c) Subject to clause 1.3(e) and clause 1.4, LDCP will be entitled to an extension of the
relevant Milestone Date, where:

(i) FV consents to the extension (which it may do so in its cemplete-discretion);
or
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(ii) other than in respect of the COD Milestone Date (which will not be extended),
the delay is caused by a Qualifying Cause of Delay.

Where LDCP is entitled to an extension to any Milestone Date/s:

(i) the parties will act in good faith in negotiating updated Milestone Date/s that
are to apply; and

(ii) LDCP will provide FV with an updated schedule for the Project which reflects
the extension,

within 20 Business Days after the date on which the Milestone Delay Notice is
provided.

LDCP will not be entitled to an extension of a Milestone Date under this clause 1.3
where FV forms the view, acting reasonably, that the failure to achieve the Milestone
by the relevant Milestone Date will prevent COD from being achieved by the COD
Milestone Date, in which case clause_1.4 will apply.

Critical Path Cure Plans

(a)

(b)

(c)

(d)

(e)

If at any time FV forms the view, acting reasonably, that LDCP is unable to achieve
COD by the COD Milestone Date as the result of LDCP failing to meet any Milestone
by the relevant Milestone Date or for any other reason, instead of providing a
Milestone Delay Notice under clause 1.3(a), it may provide a notice to LDCP (Critical
Path Notice):

(i) confirming that FV considers that the critical path for the Project has been
compromised and that as a result, FV is of the opinion that COD is unable to
be achieved by the COD Milestone Date; and

(ii) requiring LDCP to prepare and provide to FV a cure plan (within 10 Business
Days after the Critical Path Notice) which:

(A) specifies LDCP’s plan for achieving COD by the COD Milestone Date
(in a reasonable amount of detail); and

(B) attaches LDCP’s updated schedule (and revised dates) for achieving
all remaining Milestones, including the COD Milestone,

(Critical Path Cure Plan).

LDCP must make any changes to the Critical Path Cure Plan (and provide any
additional supporting information) reasonably requested by FV within 10 Business
Days of request by FV.

FV will have eemplete-discretion as to whether it accepts or rejects a Critical Path
Cure Plan and despite anything to the contrary in clause 1.3, FV will have eemplete
discretion as to whether it accepts a Critical Path Cure Plan which allews-COD-to
occur-afterextends the COD Milestone Date.

Without limiting FV’s discretion under clause 1.3(c), in exercising its discretion under
clause 1.3(c) FV may take into consideration:

(i) the long-term financial interests of South Australian energy consumers; and

(ii) FV’s ability to secure other long duration dispatchable electricity capacity to
cover any shortfall as a result of the LDCP not meeting the original COD
Milestone Date.

If FV accepts a Critical Path Cure Plan, it must be complied with by LDCP in all
respects.
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1.5

1.6

1.7

f If LDCP fails to provide a Critical Path Cure Plan within the timeframe required by this
clause, or fails to comply with a Critical Path Cure Plan, FV may terminate this
agreement in accordance with clause 6.1 of the General Terms.

COD Preconditions

LDCP will not be taken to have achieved COD (and it will not be taken to have satisfied the
COD Milestone) unless all of the following preconditions (COD Preconditions) have been
satisfied (or waived by FV):

(a) (Milestones achieved): all other Milestones have been met;

(b) (Specification met): the Facility has been designed and constructed in a manner
which meets the Specification;

(c) (commissioning complete): the Facility has been fully commissioned (including any
joint commissioning of all Utility Connection Assets);

(d) (Capacity Commitment): the Facility is capable of achieving the Capacity
Commitment;

(e) (Minimum Performance Obligation): the Facility is capable of achieving the
Minimum Performance Obligation;

() (AEMO registration): the Facility is registered with AEMO in accordance with the
requirements of the NER;

(9) (hold points released): the Facility has been released from the final hold point
required to enable the Facility to meet the Capacity Commitment and the Minimum
Performance Obligation; and

(h) (Independent COD Report): LDCP has delivered to FV a report from an independent
engineering firm reasonably acceptable to FV (which is expressed to be a report upon
which FV may rely), confirming that each of the COD Preconditions have been
satisfied.

Notification of COD

(a) FV must approve or dispute the Independent COD Report within 20 Business Days of
receipt from LDCP.

(b) Unless FV disputes the contents of the Independent COD Report in good faith within
the timeframe set out in paragraph (a), COD will be taken to have been achieved on
the date that is 5 Business Days after the date on which the Independent COD Report
is provided to (and received by) LBCP-underF\V in accordance with clause 1.5(f).

Period following COD Milestone Date

a-Critical-Path-Cure-Plan-has-been-accepted-by-F\. which
enables-COD-to-occur-after-the-COD-Milestone-Date;-w\Vhere the Facility has not

achieved COD by the COD Milestone Date (as extended by a Critical Path Cure Plan
has-beenthat is accepted by FV, if any), FV may terminate this agreement upon
notice to LDCP in accordance with clause 6.2 of the General Terms.

(d) {b)Without limiting clause 1.7(a), where COD has not been achieved by the COD
Milestone Date and FV has not terminated this agreement in accordance with clause
6.2 of the General Terms; LDCP must continue to do all things necessary (including
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by applying or deploying adequate resources and incurring expenditure as required)
to achieve COD as soon as reasonably possible.

2 CHANGES TO FACILITY PRE-COD
21 Variation Request

If at any time before COD, LDCP proposes to make any changes to the Specification of the
Facility, LDCP must submit a notice to FV (Variation Request) setting out the particulars of
how the proposed change will prevent the Facility from meeting the Specification.

2.2 FV may accept or reject Variation Request

(a) Within 10 Business Days of the Variation Request being received by FV, the parties
will meet and discuss the Variation Request.

(b) FV must act reasonably in providing or withholding its consent to a Variation Request
if it can be established by LDCP that the relevant Variation Request will not:

(i) prevent the Facility from meeting:

(A) the Capacity Commitment; or

(B) the Minimum Performance Obligation;
(ii) prevent LDCP from achieving COD by the COD Milestone Date; or
(iii) require the Base Figures to increase.

(c) Otherwise, it is acknowledged and agreed that FV may accept or reject a Variation
Request in its eemplete-discretion (with or without providing reasons).

(d) In any event, FV will use its best endeavours to notify LDCP whether or not a
Variation Request is accepted within 20 Business Days after the meeting referred to
in clause 2.2(a).

2.3 Documentation of change

If FV accepts the Variation Request:

(a) the parties must negotiate and enter into an appropriate formal agreement giving
effect to the variation as soon as reasonably practicable; and

(b) the execution of such formal agreement by both parties will be taken to be a COD
Precondition.

3 MILESTONE REPORTING
31 Progress reports to be provided Quarterly

(a) LDCP must provide, within 20 Business Days after the end of each Quarter in the
Development Period, a Quarterly report that sets out the following information with
reasonable supporting information:

(i) (Milestone progress): the progress of achieving the Milestones as against
the Milestone Dates, including updated estimated dates for achieving each
Milestone;

(ii) (Delay Events): updated information regarding Delay Events (or any

Milestones which have not been achieved by their Milestone Dates) including
their status;

(iii) (Critical Path Cure Plan): where applicable, updated information regarding
any Critical Path Cure Plan and LDCP’s progress in carrying out the Critical
Path Cure Plan;
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(iv) (changes to the Facility): any changes, or proposed changes, to the design
or configuration of the Facility (other than those which have been disclosed in
accordance with clause 2.1);

(v) (work, health and safety issues): any material work, health and safety
incidents (including details of any such incidents which have been reported to
an Authority) which have occurred in the course of constructing the Facility;

(vi) (complaints and legal proceedings): details of complaints received or legal
proceedings threatened or commenced in relation to the Project or the
Facility;

(vii) (urgent matter updates): updates regarding the status of any matters which
have previously been reported to FV under clause 3.4;

(viii)  (Project Documents): information regarding the status of, and any formal
notices which have been exchanged between the parties of the Project
Documents in connection with; the Project Documents; and

(ix) (other): such other matters as may be reasonably requested by FV at least
10 Business Days before the due date for the relevant report.

Within the 10 Business Day period after it is provided with a Quarterly report, FV may
provide a notice to LDCP requesting:

(i) that LDCP updates such report to provide details regarding any matters
specified above which are not addressed in the report; and/or

(i) such further clarification or supporting information as may be reasonably
requested by FV in relation to the matters addressed in the report,

and LDCP must provide such updates, clarification and/or supporting information to
FV within a further period of 5 Business Days after receiving the notice.

Revised Facility development plan

When providing the Quarterly report under clause 3.1 which is required to be provided closest
to the date being 18 months after the Signing Date, in addition to the information required to
be provided in clause 3.1, LDCP must ensure that such report also includes the following with
a reasonable amount of supporting information:

(@)

(b)

LDCP’s plan for achieving all Milestones by Milestone Dates (and COD by the COD
Milestone Date);

the status of all Authorisations required in connection with the construction and
operation of the Facility;

the status of all key procurement and construction activities in connection with the
Facility including those relating to any relevant Utility Connection; and

a detailed project schedule specifying all key activities undertaken and to be
undertaken, in order to achieve each Milestone by the applicable Milestone Date (and
COD by the COD Milestone Date); and

a detailed description of any challenges LDCP envisages in achieving each Milestone
by the applicable Milestone Date.

28



FERM- Contract Firm Energy Reliability Mechanism Agreement

3.3 Additional reporting

(a) Where:
(i) a Delay Event has occurred in relation to a Milestone;
(ii) a Milestone has not been achieved by the relevant Milestone Date;

(i) a Critical Path Notice has been provided to LDCP; or

(iv) a Critical Path Cure Plan is in place,

LDCP must provide additional (or updated) reports containing any or all of the
information required to be contained in a report prepared in accordance with clause
3.1 that is required by FV within 5 Business Days of a request from FV.

(b) In addition to (and without limiting) clause 3.2 or 3.3(a), LDCP must provide a written
update regarding the status of each Milestone (and provide a reasonable amount of
supporting information in relation to such update) and LDCP’s updated estimate for
achieving COD within 10 Business Days of a request from FV.

3.4 Urgent reporting

(a) Prior to COD being achieved, LDCP must notify FV (and provide a reasonable
amount of supporting information regarding the relevant event or circumstance) within
5 Business Days of becoming aware of any of the following:

(i) (death or serious injury): any death or serious injury which occurs in the
course of carrying out the Project or constructing the Facility;

(ii) (contamination and environmental harm): any event resulting in
contamination or environmental harm to the Site which occurs in the course
of carrying out the Project or constructing the Facility;

(iii) (Project Documents): andy formal notices (including in relation to variation,
suspension of work or any actual or alleged breaches) being issued under a
Project Document;

(iv) (environmental Law): any breach of any environmental Law which occurs in
the course of carrying out the Project or constructing the Facility; or

(v) (insolvency of counterparty): the insolvency of LDCP or any counterparty
to a Project Document.

(b) Once an urgent report is provided to FV under clause 3.4(a), LDCP must provide
updates to FV regarding the status of the relevant event or circumstance:

(i) in each Quarterly report under clause 3.1 moving forward; and

(ii) within 5 Business Days of receiving a notice from FV requesting such an
update at any time.
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SCHEDULE 4 - SPECIFIC TERMS: OPERATIONAL PERIOD

1 OPERATIONAL PERIOD
11 General undertakings

At all times during the Operational Period, LDCP must operate and maintain the Facility in
accordance with Good Industry Practice, and otherwise in a manner which ensures that the

Facility:

(a) (applicable Law): complies with applicable Law (including without limitation, the
NER);

(b) (conforms to Specification): conforms to the Specification;

(c) (Capacity Commitment): meets the Capacity Commitment;

(d) (Minimum Performance Obligation): meets the Minimum Performance Obligation;
and

(e) (Technical Standards): meets the Technical Standards.

1.2 Bidding and market undertakings
At all times during the Operational Period, LDCP must:

(a) (Registered Participant): be registered as the Registered Participant for the Facility
(subject to clause 3.1 of the General Terms);

(b) (NEM bidding and dispatch): bid and dispatch the Facility (acting as a stand-alone
asset at the Connection Point and not on the basis that it is aggregated with any other
facility connected at a different Connection Point) into the NEM in good faith in
accordance with market signals;

(c) (AEMO directions): bid the Facility in to the NEM in accordance with any AEMO
directions (including during Compliance Intervals and Actual LOR Intervals);

(d) (operate to maximise revenue): subject to clause 1.2(e) and the Capacity
Commitment, operate the Facility in a manner which seeks to maximise the amount of
revenue derived from the Facility (and reduce the quantum of Scheme Payments
payable under this agreement) in good faith;

(e) (manage fuel costs) subject to clause 1.2(c) and the Capacity Commitment, bid the
Facility in a manner which ensures that the Facility is not dispatched where the sum
of Permitted Costs and the Fuel Reimbursement in respect of a trading interval are
expected to exceed the Operational Revenue in that frading interval; and

(f) (Market Liquidity Obligation): ensure that it meets the Market Liquidity Obligation (if
applicable).

[Note (to be deleted in execution version): for Aqareqated Failities, an undertaking to
comply with paragraph (d) of EC2 (reqarding the operating protocol) is to be inserted.]
2 CAPACITY COMMITMENT!

21 Capacity Commitment

LDCP must ensure that the Facility is compliant with clause 2.2 in respect of all Compliance
Intervals which occur during the Operational Period.

" Failure to comply with this clause 2 is a Tier 1 Civil Penalty for the purposes of the FERM Regulations.
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Compliance Intervals

Subject to clause 2.3, LDCP must ensure that:

(a) at all times during each Compliance Interval, the Actual Capacity of:

(i)

(ii)

any conventional generating units included in the Facility (on an aggregated
basis) is equal to at least the Committed Conventional Capacity
(Conventional Capacity Commitment); and

any bidirectional units included in the Facility (on an aggregated basis) is
equal to at least the Committed Bidirectional Capacity (Bidirectional
Capacity Commitment); and

(b) in respect of each Compliance Period, the Actual Capacity of the Facility on an
aggregated basis is equal to at least the Committed Output Capacity for the duration
the Compliance Period (Capacity Commitment).

Relief from Capacity Commitment

(a) For the purposes of determining compliance with this-clause 2.2:

(i)

(ii)

(iif)

(longer than 8-hour duration): LDCP will not be required to meet the
Capacity Commitment in respect of any Compliance Intervals occurring after
the initial 8-hours of a Compliance Period;

(insufficient notice of Compliance Intervals): if, due to changes in ST
PASA information published by AEMO, LDCP does not receive prior notice of
the commencement of a Compliance Interval:

(A) which is at least equal to the LOR Notice Period (Conventional):

(1) LDCP will not be required to meet the Conventional Capacity
Commitment; and

(2) the Capacity Commitment will be reduced by an amount
equal to the Conventional Capacity Commitment,

for that Compliance Interval;
(B) which is at least equal to the LOR Notice Period (Bidirectional):

(1) LDCP will not be required to meet the Bidirectional Capacity
Commitment; and

(2) the Capacity Commitment will be reduced by an amount
equal to the Bidirectional Capacity Commitment,

for that Compliance Interval;
(inadequate charging time): if, due to:

(A) the occurrence of any recent Actual LOR Interval which has occurred
within a trading interval which is not a Compliance Interval;

(B) the occurrence of any recent Compliance Interval which is not part of
the same Compliance Period as the Compliance Interval; or

(C) any directions which have been received by LDCP from AEMO,

LDCP does not receive notice of the commencement of a Compliance Period
which is at least equal to the LOR Notice Period (Bidirectional) during which it
is able to charge the bidirectional units included in the Facility on an
uninterrupted basis:
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(D) it will not be required to comply with the Bidirectional Capacity
Commitment in respect of that Compliance Period; and

(E) the Capacity Commitment in respect of that Compliance Period will
be the Conventional Capacity Commitment (or zero if there are no
conventional generation units included in the Facility); and

(iv) (Force Majeure Events): to the extent LDCP is:

(A) unable to meet Conventional Capacity Commitment in respect of a
Compliance Interval due to a Force Majeure Event, subject to clause
8.3:

(1) LDCP will not be required to meet the Conventional Capacity
Commitment in respect of that Compliance Interval; and

(2) the Capacity Commitment for that Compliance Interval will be
taken to be the Bidirectional Capacity Commitment (or zero if
there are no bidirectional units included in the Facility);

(B) unable to meet Bidirectional Capacity Commitment in respect of a
Compliance Interval due to a Force Majeure Event, subject to clause
8.3:

(1) LDCP will not be required to meet the Bidirectional Capacity
Commitment in respect of that Compliance Interval; and

(2) the Capacity Commitment for that Compliance Interval will be
taken to be the Conventional Capacity Commitment (or zero if
there are no conventional generation units included in the
Facility).

Repeated failures to comply with Capacity Commitment

(@)

(b)

(c)

(d)

(e)

If LDCP fails to comply with the Capacity Commitment more than 3 times in any 12-
month period (other than as a result of a Force Majeure Event), it must:

(i) investigate the cause of each failure; and

(ii) within 20 Business Days after becoming aware of the third relevant failure (or
being requested to do so by FV) (CC Cure Period), provide a draft cure plan
to FV which demonstrates how LDCP will ensure that the Capacity
Commitment will be achieved moving forward (Draft CC Cure Plan).

FV must act reasonably in determining whether to approve or reject the Draft CC
Cure Plan and must either approve or reject a Draft CC Cure Plan within 30 Business
Days after that Draft CC Cure Plan (which complies with this agreement) is submitted
to FV.

If FV rejects a Draft CC Cure Plan:

(i) FV must provide LDCP with written reasons for the rejection at the time the
Draft CC Cure Plan is rejected; and

(ii) LDCP may submit a revised Draft CC Cure Plan for approval by FV in
accordance with clause 2.4(a)(ii).

Clause 2.4(b) and 2.4(c)(i) but not clause 2.4(c)(ii), will apply to an amended Draft CC
Cure Plan submitted by LDCP pursuant to clause 2.4(c)(ii).

If FV approves a Draft CC Cure Plan it must notify LDCP of that approval and that
Draft CC Cure Plan becomes the approved cure plan on the date of that approval (CC
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3.2

3.3

3.4

Cure Plan). On and from the date on which FV notifies LDCP of that approval, LDCP
must:

(i) comply with the CC Cure Plan; and

(i) provide a report to FV regarding its progress against the approved CC Cure
Plan within 5 Business Days after the end of each month until LDCP next
satisfies the Capacity Commitment.

PERFORMANCE REQUIREMENTS
Actual LOR Intervals (non-forecasted)

Where an Actual LOR Interval occurs during a trading interval which is not a Compliance
Interval, LDCP must:

(a) (output): use its best endeavours to start up and/or ramp up the Facility to ensure
that the Actual Capacity of the Facility is equal to at least the Committed Output
Capacity as soon as reasonably possible; and

(b) (storage): if the Facility includes bidirectional units, use best endeavours to ensure
that any stored energy as at commencement of the Actual LOR Period (up to the
Committed Storage Capacity) is made available for immediate dispatch into the NEM.

Minimum Performance Obligation

At all times during the Operational Period (including during Compliance Intervals), LDCP must
ensure that:

(a) the Facility meets the Availability Requirement; and

(b) all bidirectional units included in the Facility (on an aggregated basis) meet the
Storage Requirement,

(Minimum Performance Obligation).
Availability Uptime and Availability Rebate

(a) LDCP must ensure that the Availability Uptime Percentage for the Facility during each
Operational Year is equal to, or higher than, the Required Availability Percentage
(Availability Requirement).

(b) If the Facility does not meet the Availability Requirement during an Operational Year,
the Availability Rebate will be payable by LDCP under clause 7.3(b)(ii) of the Specific
Terms: Operational Period, which is to be determined in accordance with ltemclause
3 of Schedule 2.

() Subject to the Capacity Commitment (including any related civil penalties arising
under the FERM Regulations), the Minimum Performance Obligation and clause 6 of
the General Terms, the payment of the Availability Rebate is FV's sole remedy for
LDCP'’s failure to achieve the Required Availability Threshold in an Operational Year.

Committed Storage Capacity and Committed Storage Rebate

(a) LDCP must ensure that the Tested Storage Capacity of all bidirectional units included
in the Facility (on an aggregated basis) at all times during each Operational Year is
equal to, or higher than, the Committed Storage Capacity (Storage Requirement).

(b) If the Facility does not meet the Storage Requirement) during an Operational Year,
the Committed Storage Rebate will be payable by LDCP under clause 7.3(b)(iii) of the
Specific Terms: Operational Period, which is to be determined in accordance with
ltemclause 34 of Schedule 2.
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3-5Subject to the Capacity Commitment (including any related civil penalties arising
under the FERM Regulations), the Minimum Performance Obligation and clause 6 of
the General Terms, the payment of the Committed Storage Rebate is FV’s sole
remedy for LDCP’s failure to maintain the Committed Storage Capacity.Hybrid
Eaciliti

o0ne rebate to apply only

The parties acknowledge and agree that despite anything to the contrary in this agreement:

(@)

(b)

(c)

where the Facility includes both, conventional generating units and bidirectional units,
or is constituted by bidirectional units only, LDCP will not be liable for the Availability
Rebate and the Committed Storage Rebate in respect of the same Operational Year;

in respect of any Operational Year where LDCP is liable for both; the Availability
Rebate and the Committed Storage Rebate, LDCP it-will be taken to be liable for the
higher of the Availability Rebate and the Committed Storage Rebate only; and

where clause 3.5(b) applies, LDCP will be taken to be fully released from its liability in
respect of the rebate it is not liable for under clause 3.5(b).

Rebates are to be subtracted from Scheme Payments

(@)

(b)

The Availability Rebate and the Committed Storage Rebate (as applicable) will be
subtracted from the Scheme Payment which would otherwise be payable by FV to
LDCP in respect of the relevant Operational Year.

If the Scheme Payment for the relevant Operational Year is less than the amount of
the Availability Rebate and/or the Committed Storage Rebate (as applicable), the
Scheme Payment for that year will be zero, and LDCP will not have any liability to pay
any further Availability Rebate or Committed Storage Rebate in respect of the
relevant Operational Year.

Determination of Tested Storage Capacity

(@)
(b)

(c)

(d)

This clause 3.7 only applies where the Facility includes bidirectional units.

In the last Quarter of an Operational Year, LDCP must conduct a Committed Storage
Capacity test in accordance with this clause 3.7.

LDCP must use reasonable endeavours to undertake the Committed Storage
Capacity test at a time that is likely to maximise revenue.

During the Committed Storage Capacity test:

(i) LDCP will charge the Facility until it reaches the Committed Storage
Capacity, or the available charge power (as reported by the Facility's SCADA
system) is zero;

(i) LDCP will continuously discharge the Facility (without charging) where
possible, at the Committed Output Capacity (or less, subject to dispatch
instructions) for 8 continuous hours;

(iii) all auxiliary loads must be operating normally and not restricted; and

the Tested Storage Capacity is the quantity of electricity discharged (in MWh) as
measured at the AC side of the Connection Point following the completion of the 8
hours discharge.

No adjustments will be made for ambient temperature when determining Tested
Storage Capacity.
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LDCP must include full details of the Committed Storage Capacity test (and a
reasonable amount of supporting evidence) in the Annual FERM Report required
under clause 6.23, including:

(i)

(i)
(iif)
(iv)
(v)

the ambient temperature;

the power at the Connection Point during the Committed Storage Capacity
test;

auxiliary load use;
the state of charge during the Committed Storage Capacity test; and

the Tested Storage Capacity.

Testing, Force Majeure Events and Major Loss Events

(@)

(b)

()

If LDCP is unable to test the Facility within the Quarter specified in clause 3.7(b) at its
full operational capability due to a Force Majeure Event:

(i)

(ii)

such testing must promptly be carried out following the end of the relevant
Force Majeure Event; and

LDCP must include the results of such testing in the Annual FERM Report in
respect of the relevant Operational Year (or if such report has already been
provided to FV, provided an updated version of that report containing the
information specified in clause 6.1(d) and 6.1(e) within 5 Business Days of
the relevant testing being completed).

Where, due to a Force Majeure Event, such testing cannot be carried out until after
commencement of the following Operational Year, then:

1)

(ii)

LDCP must conduct the test as soon as practicable after the Force Majeure
Event ends;

Hwhen the testing is completed, the Tested Storage Capacity will be used to
determine whether LDCP has met the Storage Requirement during the
previous Operational Year; and

{ibany Committed Storage Rebate that is payable by LDCP in respect of the
previous Operational Year will be carried forward and will be subtracted from
the Scheme Payment payable in respect of the current Operational Year.

Minimum Performance Thresholds — cure plan

(@)

If:
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(i) the Availability Uptime Percentage for an Operational Year is less than 80%;
and/or

(ii) the Tested Storage Capacity of the Facility is less than 80% of the Committed
Storage Capacity,

other than as a direct result of a Force Majeuere Event or a Major Loss Event
(Minimum Performance Threshold) in each case in any Operational Year LDCP

must:

(iii) investigate the cause of the non-compliance; and

(iv) within 20 Business Days after becoming aware of the relevant failure (or
being asked to do so by FV) (MPT Cure Period), provide a draft cure plan to
FV which demonstrates how LDCP will ensure that the relevant Minimum
Performance Thresholds will be achieved in the following Operational Year
(Draft MPT Cure Plan).

(b) FV must act reasonably in determining whether to approve or reject the Draft MPT

Cure Plan and must either approve or reject a Draft MPT Cure Plan within 30
Business Days after that Draft MPT Cure Plan (which complies with this agreement)
is submitted to FV.

(c) If FV rejects a Draft MPT Cure Plan:

(i) FV must provide LDCP with written reasons for the rejection at the time the
Draft MPT Cure Plan is rejected; and

(ii) LDCP may submit a revised Draft MPT Cure Plan for approval by FV in
accordance with clause 3.9(a)(iv).

(d) Clause 3.9(b) and 3.9(c)(i) but not clause 3.9(c)(ii), will apply to an amended Draft
MPT Cure Plan submitted by LDCP pursuant to clause 3.9(c)(iii).

(e) If FV approves a Draft MPT Cure Plan it must notify LDCP of that approval and that
Draft MPT Cure Plan becomes the approved cure plan on the date of that approval
(MPT Cure Plan). On and from the date on which FV notifies LDCP of that approval,
LDCP must:

(i) comply with the MPT Cure Plan; and

(ii) provide a report to FV regarding its progress against the approved MPT Cure
Plan within 5 Business Days after the end of each month until LDCP next
satisfies the relevant Minimum Performance Threshold.

MAINTENANCE

Maintenance activities

LDCP must ensure that all maintenance activities during-the-Operational-Peried-are carried

out:

(a) (Good Industry Practice): in accordance with Good Industry Practice;

(b) (OEM Manuals): in a manner which ensures compliance with all OEM manuals in
relation to individual components of the Facility;

(c) (OEM Warranties): in a manner which ensures that any OEM warranty/ies held by
LDCP are not voided; and

(d) (Maintenance Plan): in respect of Planned Maintenance, in accordance with the
most up to date Maintenance Plan provided to FV under clause 4.2.
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4.2

4.3

4.4

Maintenance Plans

(a) Within 20 Business Days after the commencement of each Operational Year, LDCP
must submit a 2 year forward looking maintenance plan for the following 2
Operational Years to FV (Maintenance Plan).

(b) The Maintenance Plan must set out, in a reasonable amount of detail:

(i) all non-capital Planned Maintenance activities which are to be carried out on
the Facility during the relevant Operational Year;

(ii) all capital Planned Maintenance activities which are to be carried out on the
Facility during the relevant Operational Year; and

(iii) a schedule for the completion of Planned Maintenance activities during the
relevant Operational Years which is compliant with clause 4.3.

(c) The Maintenance Plan must also be accompanied with a certification letter signed by
a director of LDCP confirming that LDCP is satisfied that all critical spare parts for the
Facility (which would typically be held by a prudent operator of the Facility operating
in accordance with Good Industry Practice) are held.

(d) FV may, within the 20 Business Day period following receipt of an annual
Maintenance Plan, notify LDCP of reasonable changes to the Maintenance Plan
which are required in order to comply with the requirements of this agreement.

(e) LDCP must make any changes to the Maintenance Plan which are requested by FV
pursuant to clause 4.2(d) and re-submit with Maintenance Plan to FV within 20
Business Days after the request by FV under clause 4.2(d) is received.

Planned Maintenance

(a) Planned Maintenance activities which:
(i) (reduction of Capacity Commitment):
(A) require an outage in respect of the Facility; or

(B) will reduce LDCP’s ability to meet the Capacity Commitment,

must not be carried out during Peak Periods, and may only be carried out
during Agreed Maintenance Windows;

(ii) (no impact on Capacity Commitment):
(A) do not require an outage in respect of the Facility; or

(B) will not reduce LDCP’s ability to meet the Capacity Commitment,

may be carried out at any time during Agreed Maintenance Windows or Peak
Periods.

(b) LDCP may carry out Planned Maintenance activities of the type specified in clause
4.3(a) without any requirement to provide FV with prior notice.

Unplanned Maintenance - Emergencies and Force Majeure

Nothing in this clause 4 is intended to prevent or limit LDCP’s ability to carry out Unplanned
Maintenance at any time (during an Agreed Maintenance Window or a Peak Period) including
where such maintenance activities are required in order to:

(a) mitigate, abate or remedy an Emergency; or

(b) mitigate, abate or remedy a Force Majeure Event which is preventing the Facility from
meeting the Capacity Commitment or the Minimum Performance Obligation.
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5 ALTERATIONS TO FACILITY
5.1 FV consent
(a) LDCP must not:

(i) make or permit any alteration, expansion or change to the Facility (including
any increase in the generation or storage capacity of the Facility); or

(ii) install or permit the installation of any load, energy storage system or
additional generation system behind the Connection Point for the Facility,

(Alteration or New Installation), including in connection with or for the purpose of
giving effect to staging of the development of the Facility, without FV’s prior written
consent.

(b) FV must not unreasonably withhold or delay such consent where the Alteration or
New Installation will not materially or adversely impact:

(i) LDCP’s ability to meet the Capacity Commitment;
(ii) LDCP’s ability to meet the Minimum Performance Obligation;
(iii) LDCP’s ability to derive revenue from the Facility; and

(iv) the financial position of FV in connection with this agreement (taking into
consideration Scheme Payments, Upside Payments, Fuel Reimbursement
and revenue sharing).

(c) The parties acknowledge and agree that FV may withhold its consent (in its complete
discretion) if any Alteration or New Installation would result in the Facility no longer
being able to meet the Capacity Commitment.

5.2 Materials to be provided

(a) If LDCP asks FV for consent under clause 5.1(a), LDCP must, promptly (and in any
event within 10 Business Days of a request from FV), provide FV with details of the
following, with such supporting information that is reasonably required by FV:

(i) any change to the capacity, availability or generation profile of the Facility that
would result from the Alteration or New Installation;

(ii) all Authorisations (or variations to existing Authorisations) which are required
in connection with the Alteration or New Installation and their status;

(iii) any outages that would result from, or be required in connection with, the
Alteration or New Installation; and

(iv) any impact of the Alteration or New Installation on LDCP’s ability to carry out
its obligations under this agreement.

(b) If further information is requested under clause 5.2(a), FV will not provide its consent
and clause 5.1(b) will not have any effect until such information is provided (in form
and substance reasonably acceptable to FV).

6 QUARTERLY-REPORTING
6.1 Report to be provided Quarterly

(a) LDCP must provide a Quarterly report to FV within 10 Business Days after the end of
each Quarter during the Operational Period (Quarterly Report).

(b) The Quarterly Report is to be in the form of a template excel spreadsheet which is to
be provided to LDCP by FV. The template may be updated by FV from time to time
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(as notified by FV to LDCP) in which case all future Quarterly Reports are to be in the
form of the new template notified by FV.

Each Quarterly Report is to be cumulative (in that the same spreadsheet will be
updated each Quarter throughout the Operational Period), and is to contain the
following information, with each item below to be individually detailed in its own tab
(and is to be accompanied with a reasonable amount of supporting information):

(i) the Base Figures for the relevant Operational Year (and a separate tab
setting out how the Base Figures have been indexed over time);

(i) the Permitted Costs and Operational Revenue for that Operational Year
which are to be expressed on a Quarterly and year to date basis;

(iii) a summary of the YTD Scheme Payments, YTD Upside Payments and YTD
Fuel Reimbursement in respect of the relevant Operational Year;

(iv) a summary of the Quarterly Net Payment which LDCP calculates as being
payable in respect of i earcach Quarter;

(v) {h)details of how LDCP has complied with the Market Liquidity Obligation
during the relevant Operational Year to date;

(vi) {a list of all Compliance Intervals during the reporting period and
confirmation as to whether the Facility has been compliant with clause 2.2
during those intervals;

(vii) {vija separate tab setting out a list of all Actual LOR Intervals (other than
Actual LOR Intervals that occur during a Compliance Interval) during the
reporting period and confirmation as to whether the Facility has been
compliant with clause 2.2 during those intervals;

(viii)  {viba separate tab setting out confirmation as to whether the Availability
Requirement has been met to date in respect of the relevant period and
LDCP’s calculation of any Availability Rebate.

In addition to the above requirements, the final Quarterly Report for an Operational
Year is to confirm whether the Facility has the Committed Storage Capacity as at the
relevant testing date and include all information required to be included in accordance
with clause 3.67(f) of the Specific Terms: Operational Period, and LDCP’s calculation
of any Committed Storage Rebate.

Within the 10 Business Day period following receipt of the Quarterly Report, FV may
request that LDCP provides further information or evidence that is reasonably
required by FV in relation to the information that has been provided by FV in the
Quarterly Report.

Review of Quarterly Report by FV

(a)

Within 20 Business Days after the date on which FV receives the Quarterly Report
and certification in accordance with clause 6.1 (and any further information that is
requested under clause 6.1(e)), FV may provide a notice to LDCP that FV Disputes
the Quarterly Net Payment or any of its components.

The parties agree that notwithstanding any notice (or lack thereof) by FV Disputing a
Quarterly Report or Quarterly Net Payment:

(i) any action or communication by FV is not to be taken as agreement or
consent by FV to the contents of the Quarterly Report or LDCP’s calculation
of the Quarterly Net Payment (or any of its components); and
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(i) subject to clause 6.4, FV reserves its rights in respect of the Quarterly Net
Payment and Annual Net Payment.

6-2Report at end of Operational Year

(a) The final Quarterly Report that is provided in relation to an Operational Year (Annual
FERM Report) is to:

() also include a summary of the Annual Net Payment which LDCP calculates
as being payable in respect of the Operational Year; and

(i) be accompanied with a certification letter which has been signed by a director
of LDCP confirming that the Annual FERM Report is true and correct.

(b) Within the 10 Business Day period following receipt of the Annual FERM Report, FV
may request that LDCP provides further information or evidence that is reasonably
required by FV in relation to the information that has been provided by FV in the
Annual FERM Report.

(c) LDCP must provide the information that is requested by FV within 10 Business Days
of a request from FV.

Review of Annual FERM Report by FV

Within 20 Business Days after the date on which FV receives the Annual FERM Report and
certification in accordance with clause 6.3 (and any further information that is requested under
clause 6.3(b)), FV will provide a notice to LDCP confirming one of the following:

FV agrees with the calculation of the Annual Net Payment and its components;

its components; or

(a)
(b) FV (acting reasonably and in good faith) Disputes the Annual Net Payment or any of
(c)

FV (acting reasonably and in good faith) requires an additional period of time to
consider the Annual FERM Report, such additional period not to exceed 40 Business

Days.
6.3Failure to provide Annual-FERM Report

If LDCP fails to provide FV with a Quarterly Report or an Annual FERM Report (each, a
FERM Report) in accordance with (and within the timeframe required by) clause 6.21 or 6.3
(as applicable), FV may at its abselute-discretion:

(a) issue a Breach Notice to LDCP under clause 6.7(b) of the General Terms, which will
require LDCP to provide the Arnual-FERM Report within the period required by that
clause for the remedy of breaches; and

(b) suspend all payments which it is obliged to pay to LDCP until such time as the Annual
FERM Report has been prepared and provide to FV in a form that is reasonably
acceptable to FV; and

(c) in addition to the above, without limiting LDCP’s obligation to prepare and provide the
AnnualFERM Report (and remedy any Breach Notice which has been issued):

(i) FV may procure or compile the required Arnual-FERM Report (or certain
required inputs or components of the Anrual-FERM Report) itself; and

(i) LDCP must pay any costs incurred by FV in doing so within 10 Business
Days of a request as a debt due to FV.

6.4Form of report

At any time during the Term, upon request by FV, LDCP must act reasonably in cooperating
with FV to develop a templated form of report, or updateds to a templated form of report in
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order to assist FV with streamlining and assessing reporting information which is provided
under this clause 6.

PAYMENTS
Review-of AnnualFERM-Report-by-FV-Quarterly payments
@) i 20 e o .

In respect of each Quarter in an Operational Year (except for any Quarter ending on 31
October and, if COD occurs after the Target COD, any Quarter in which COD occurs):

(d) FV agrees to pay any positive Quarterly Net Payment to LDCP; and

(e) LDCP agrees to pay the absolute value of any negative Quarterly Net Payment to FV,
provided that if amount exceeds the Cumulative Balance then it will instead be taken
to be an amount equal to the Cumulative Balance,

in each case, on the terms and conditions contained in this agreement.

Quarterly Net Payment

The Quarterly Net Payment for a Quarter (QNPg) is calculated as follows:

NPy = (YSPg — YUP, + YFRy) — QNPp

where:

) YSPq_ is the YTD Scheme Payment; for the Quarter (if any);

{h YUPq_ is the YTD Upside Payment;- for the Quarter (if any);

(i) YFERq_is the YTD Fuel Reimbursement; for the Quarter (if any); and

QNPp is the net sum of any Quarterly Net Payments paid in respect of any previous
Quarters in the Operational Year (where a Quarterly Net Payment paid by FV to
LDCP is a positive number and the Quarterly Net Payment paid by LDCP to FV is a
negative number),

in each case determined in accordance with clause 1.5 of Schedule 2.

Annual payments

In respect of each Operational Year:

(a) FV agrees to pay any positive Annual Net Payment to LDCP; and
(b) LDCP agrees to pay:

(i) the absolute value of any negative Annual Net Payment for the Operational
Year, provided that if amount exceeds the Cumulative Balance then it will
instead be taken to be an amount equal to the Cumulative Balance;

(i) {hwythe-any Availability Rebate {where-applicable)for the Operational Year;

and

iii {theany Committed Storage Rebate {(where-applicable)-for the Operational
Year,
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in each case, on the terms and conditions contained in this agreement.

7.4 Annual Net Payment

The Annual Net Payment for an Operational Year (ANPy) is calculated as follows:

ANPy: (SPy—UPy+FRy)_QNPp
where:

SPy___is the Scheme Payment for the Operational Year (if any);

UPy__ is the Upside Payment for the Operational Year (if any);

FRy__is the Fuel Reimbursement for the Operational Year (if any); and

QNPp is the net sum of any Quarterly Net Payments paid in respect of any previous
Quarters in the Operational Year (where a Quarterly Net Payment paid by FV to
LDCP is a positive number and the Quarterly Net Payment paid by LDCP to FV is a
negative number),

In each case determined in accordance with clauses 1.2 and 1.3 of Schedule 2.

7.5 7-2Disputed amounts
If FV notifies LDCP that it Disputes:

(a) any of the items listed-in-clause~Ha}htoF~Ha}imin the Quarterly Report within the

timeframe specified in clause #16.2(a):; or

(b) any of the items in an_ Annual FERM Report within the timeframe specified in clause
6.4 (subject to any extension notified by FV under clause 6.4(c),

() {a)the parties must meet as soon as practicable, and in any event within 10 Business
Days after the notice, to discuss the Dispute; and

(d) {bjif the Dispute is unable to be resolved at the meeting, then either party may refer
the matter for determination by an Independent Expert under clause 12.6 of the
General Terms.

7.6 Z3lInvoices

(a) Once the process in clause Z46.2 or 6.4 (as applicable) has been carried out, in
respect of any portion of:

(i) the Sehemea positive Quarterly Net Payment or Fuel-Reimbursement-for-the
Relevant-Year-positive Annual Net Payment which is not in Dispute, LDCP
may provide FV with a tax invoice for that amount, which must be paid by FV
within 14 days of receipt;

(i) a negative Quarterly Netthe-Upside Payment for the-Relevant-Yearneqgative
Annual Net Payment which is not in Dispute:

(A) within 14 days after the process in clause #46.2 or 6.4 (as
applicable) has been completed, LDCP must either:
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(1) where permitted by applicable Law, issue an RCTI to FV in
respect of such amount and pay such amount to FV; or

(2) notify FV that it is not permitted by applicable Law to issue an
RCTI for such amount; and

(B) where LDCP notifies FV that it is not permitted by applicable Law to
issue an RCTI, FV may provide a tax invoice to LDCP for payment of
that amount, which must be paid by LDCP within 14 days of receipt.

Where applicable, following the resolution of a Dispute in accordance with clause 12
of the General Terms:

(i)

(ii)

in respect of any Sehemepositive Quarterly Net Payment or Fuel
Reimbursementpositive Annual Net Payment (or incremental increase to the
Sehemea Quarterly Net Payment or Fuel-Reimbursement-already-invoiced
underclause£3(a)}i))-forthe-Relevant-YearAnnual Net Payment) which is

determined to be payable, LDCP may provide FV with a tax invoice for that
amount, which must be paid by FV within 14 days of receipt; and

in respect of any Upside-negative Quarterly Net Payment or negative Annual

Net Payment (or incremental indecrease to the-Upside-Payment-amount
already-paid-under£3(ajiy)-for-the-Relevant-Yeara negative Quarterly Net

Payment or negative Annual Net Payment) which is determined to be
payable:

(A) within 14 days after resolution of the Dispute, LDCP must either:

(1) where permitted by applicable Law, issue an RCTI to FV in
respect of such amount and pay such amount to FV; or

(2) notify FV that it is not permitted by applicable Law to issue an
RCTI for such amount; and

(B) where LDCP notifies FV that it is not permitted by applicable Law to
issue an RCTI, FV may provide a tax invoice to LDCP for payment of
that amount, which must be paid by LDCP within 14 days of receipt.

It is acknowledged and agreed that:

(i)

(ii)

all payments to be made by FV under clause 7.36(a)(i) and 7.36(b)(i) are to
be paid out of; and

all payments to be made by LDCP under clause 7.36(a)(ii) and 7.36(b)(ii) are
to be paid into,

the fund which has been established for the purpose of the FERM pursuant to the
FERM Regulations.

All payments to be made under this agreement to LDCP must be paid from the fund
into LDCP’s nominated bank account (which must be an ADI) in cleared funds. The
nominated bank account of LDCP is the bank account specified in item 29 of the

Reference Schedule. LDCP party may change the nominated bank account on not

less than 5 Business Days’ notice.

F-4Financial hardship

(@)

If LDCP is at risk of financial hardship due to a requirement to pay an Upside-negative
Annual Net Payment, then LDCP may request deferral of its liability to pay the Upside
negative Annual Net Payment.
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8.2

(b) A request by LDCP under clause 7.47(a) must include sufficient supporting details
and evidence (in FV’s reasonable opinion) to enable FV to determine whether to grant
a deferral.

(c) FV must consider any request it receives under clause 7.47(a) but may determine
whether to grant such deferral at its discretion.

(d) Without limiting FV’s discretion under clause 7.47(c), the parties acknowledge that a
deferral of LDCP’s payment of ar Upside-negative Annual Net Payment will not be
granted where FV determines that the financial hardship is due to an action taken by
LDCP or its debt or equity investors, including the incurrence of excessive
indebtedness or the making of a dividend or other distribution.

Adjustments

(a) On request by FV and subject to paragraph (c), LDCP will adjust an invoice to the
extent required to reflect any changes to the inputs that were used to determine that
invoice, including any change under a Revised Statement.

(b) LDCP must include any adjustments in the next prepared invoice.
(c)

Other than adjustments for Revised Statements, no adjustment will be made to an
Invoice more than 3 years after the end of the Quarter that is the subject of the
Invoice.

FORCE MAJEURE
Effect of a Force Majeure Event

If a party (Affected Party) is prevented from performing its obligations under this agreement
or, in the case of LDCP, meeting the Capacity Commitment or the Minimum Performance
Obligation (in whole or in part) as a direct result of a Force Majeure Event, then provided that
the Affected Party has complied with the requirements set out in clause 8.2 the relevant
obligations of the Affected Party in each case, to the extent that they are unable to be met as
a result of the Force Majeure Event, will be suspended from the time that the Force Majeure
Event prevents the performance of such obligations until the time that such obligations are no
longer affected by the Force Majeure Event (Force Majeure Suspension Period).

Notice and performance

(a) If a party becomes aware of any matter likely to constitute a Force Majeure Event,
that party must immediately give notice of that matter and all relevant particulars to
the other party.

(b) Within 5 Business Days after becoming aware of the occurrence of a Force Majeure
Event, the Affected Party must give the other party written notice of:

(i) the full particulars of the Force Majeure Event including the nature and likely
duration of the Force Majeure Event; and

(i) the relevant obligations of the Affected Party under this agreement affected
by the Force Majeure Event and the nature, extent and likely duration of the
effect of the Force Majeure Event on the Affected Party’s ability to perform
those obligations; and

(iii) the actions taken or the actions proposed to be taken by the Affected Party to
remedy, abate, mitigate or minimise the effects of the Force Majeure Event.

(c) The Affected Party must:

(i) use all reasonable diligence and all reasonable means (including by spending
money as required to rectify the Facility) to remedy, abate, mitigate or
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8.3

8.4

8.5

8.6

minimise the effect of the Force Majeure Event (and where the Affected Party
is LDCP ensure the Facility is able to meet the full Capacity Commitment and
Minimum Performance Obligation as soon as reasonably possible);

(ii) use all reasonable diligence and all reasonable means to reduce the Scheme
Payments which would otherwise be payable under this agreement, including
by complying with clause 8.3;

(iii) notify the other party in writing when the Force Majeure Event has ended
(and where applicable, the Facility has been fully restored) and:

(A) when it is able to resume of performance of its obligations under this
agreement; and

(B) where the Affected Party is LDCP, when the Capacity Commitment
and Minimum Performance Obligation are able to be met.

Operate at reduced capacity

Where possible to do so in a safe manner which is consistent with Good Industry Practice,
LDCP must continue to operate the Facility (including by preparing for, and responding to,
Compliance Intervals in the manner required by clause 2.2) at a reduced capacity being the
maximum output and/or storage capacity and/or state of charge (as applicable) reasonably
possible having regard to the nature and extent of the relevant Force Majeure Event.

Regular updates to FV

(a) Where the Affected Party is LDCP, it must provide FV with regular updates (in an
amount of detail reasonably acceptable to FV) in relation to the status of any Force
Majeure Event which is subsisting, how it is impacting LDCP’s ability to perform this
agreement and meet the Capacity Commitment, and the estimated timeframe for the
Force Majeure Event to end.

(b) Such updates are to be provided at least every 20 Business Days, and at more
regular intervals if reasonably requested by FV.

Costs of Force Majeure Event

The parties must bear their own costs incurred arising out of or in connection with the
occurrence, remedy, abatement or mitigation of a Force Majeure Event.

Impact on Scheme Payments, Upside Payments, Fuel Reimbursement and Rebates

The parties acknowledge and agree that other than as expressly set out in Schedule 2, the
occurrence of a Force Majeure Event will not limit a party’s obligation to pay amounts to the
other party under this agreement.

MAJOR LOSS EVENTS
Reinstatement notice

If a Major Loss Event occurs (regardless of whether it has been caused by a Force Majeure
Event), then within 180 days of the occurrence of the Major Loss Event, LDCP must provide
FV with either:

(a) a notice that LDCP elects to reinstate the Facility (Election to Reinstate), including
LDCP’s proposed plan (and timing schedule) detailing how the Facility is to be
reinstated as soon as reasonably possible (Proposed Reinstatement Plan); or

(b) a notice that LDCP elects to not reinstate the Facility,
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9.2

provided that if LDCP does not provide an Election to Reinstate in accordance with clause
9.1(a) within the required 180 day timeframe, LDCP will be taken to have elected to not
reinstate the Facility.

Reinstatement plan

(a) If FV receives an Election to Reinstate, then:
(i) FV must either:

(A) request any changes to the Proposed Reinstatement Plan that it
considers (acting reasonably) are in the best long-term financial
interests of electricity consustemers in South Australia; or

(B) approve the Proposed Reinstatement Plan,

provided that if FV does not request any changes to the Proposed
Reinstatement Plan, within 60 Business Days after receipt of the Election to
Reinstate, then FV will be taken to have approved the Proposed
Reinstatement Plan; and

(ii) if FV requests any changes to the Proposed Reinstatement Plan in
accordance with clause 9.2(a)(i)(A), then:

(A) within 20 Business Days after FV'’s request, LDCP must provide an
amended Proposed Reinstatement Plan to FV; and

(B) within 20 Business Days after receipt of LDCP’s amended Proposed
Reinstatement Plan, FV must (acting reasonably) approve or reject
the amended Proposed Reinstatement Plan.

(b) FV may decide whether it will approve a Proposed Reinstatement Plan in its complete
discretion. If FV approves a Proposed Reinstatement Plan or amended Proposed
Reinstatement Plan, then:

(i) that document will become an Approved Reinstatement Plan; and

(ii) LDCP must, at its sole cost, comply with that Approved Reinstatement Plan in
all material respects.
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SCHEDULE 5 - GENERAL TERMS
1 TERM
11 Term
(a) The Term of this agreement is the period commencing on the Signing Date and
ending on the last day of the Operational Period (unless terminated earlier).

1.2

(b)

, O and d-on-whi is-actually-achievedTo avoid
doubt, the Operational Period will not be extended if COD occurs after the Target
COD.

Excluded Operational Years

The parties acknowledge and agree that;

(a) no Scheme Payments or Fuel Reimbursements are to be payable in respect of any
Excluded Operational Year; however

(b) LDCP must perform all other obligations in this agreement in respect of that Excluded
Operational Year, including without limitation:

(i) meeting the Capacity Commitment; and
(i) meeting the Minimum Performance Obligation; and

(iii) preparing and providing to FV all reports required by clause 6 of the Specific
Terms: Operational Period in respect of each Operational Year (as if it was
not an Excluded Operational Year); and

(c) LDCP must pay any Upside Payments to FV in respect of each Excluded Operational
Year on the basis that the relevant Operational Year is not an Excluded Operational
Year.

UNDERTAKINGS
SPV

LDCP is, and must ensure that it remains at all times during the Term, a ringfenced ‘special
purpose vehicle” which:

(a) receives all revenue generated by, and other economic value associated with, the
Facility;
(b) is the counterparty to all revenue contracts and other revenue arrangements in

respect of the Facility;

(c) is the Registered Participant for the Facility (unless a Permitted Arrangement under
which a third party intermediary becomes the Registered Participant for the Facility
has been entered into by LDCP); and

(d) is the only party entitled to the benefit of the following:

(i) all rights and Authorisations required to develop the Project;
(i) all rights and Authorisations required to operate the Facility;
(i) all rights under each of the Project Documents;

(iv) all rights under in and to the Tenure for the Facility; and

(v) all plant, equipment and infrastructure forming part of the Facility,
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2.2

23

24

and does not:

(e) have an ownership interest in any other electricity generation or storage project or
facility (or any other business venture) or carry on any business other than the
operation of the Facility; or

f have any Subsidiaries unless consented to in writing by FV prior to incorporation.

General undertakings

At all times during the Term, LDCP must:

(a) (Authorisations): ensure that it holds all Authorisations that are required in
connection with the design, construction, operation, maintenance and repair of the
Facility;

(b) (Law): ensure that all development, construction and operational activities which are

undertaken under or on connection with this agreement, the Project or the Facility
comply with applicable Law; and

(c) (Project Documents): ensure that it fully complies with is obligations, and diligently
pursues and enforces its rights, under the Project Documents and that none of the
Project Documents are amended at any time (in a manner which could limit the
performance of LDCP’s obligations under this agreement) without FV’s prior written
consent.

Intermediaries

If a third-party intermediary becomes the Registered Participant in respect of the Facility as
part of a Permitted Arrangement:

(a) LDCP must ensure that such third party operates the Facility in a manner which is
fully compliant with:

(i) the Capacity Commitment;
(ii) the Minimum Performance Obligation; and

(iii) any other obligations in this agreement which relate to the Facility’s
interaction with, or participation in, the NEM;-,

as if the third party were the LDCP under this agreement;

(b) LDCP acknowledges and agrees that despite clause 2.3(a) and/or the appointment of
such intermediary:

(i) LDCP will remain responsible for all of, and will not be relieved from any of,
its obligations under or in connection with, this agreement; and

(ii) LDCP will be liable for all civil penalties which arise under the FERM
Regulations for failures by the Facility to meet the Capacity Commitment.

Civil penalties

The parties acknowledge and agree that nothing in this agreement is intended to limit LDCP’s
exposure to civil penalties under or in connection with the FERM Regulations, the NEL, the
NER or any other applicable Law.

WHOLESALE CONTRACTS
Intermediaries and reallocations

(a) Despite clause 2.1(c), LDCP may enter into a contract or other arrangement
(including as part of a Wholesale Contract) with another person:
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(i) for that person to be registered as intermediary in respect of the Facility; or
(i) to enter into a reallocation involving that other person in respect of the
Facility,

(Permitted Arrangement).

(b) If there is a Permitted Arrangement, any revenue that would have been Operational
Revenue had LDCP not entered into that Permitted Arrangement will be deemed to
be Operational Revenue.

3.2 Capacity Products and Green Products

(a) If LDCP holds Capacity Products or Green Products which were created, or referable
to electricity exported or capacity available from or operation of the Facility during an
Operational Year, the Net Revenue for that Operational Year will:

(i) be deemed to include an amount equal to the relevant market price for such
products multiplied by number of each of those Capacity Products and Green
Products LDCP holds; and

(i) exclude any amounts received from the sale of Capacity Products or Green
Products that were created, or referable to, electricity generated or capacity
available from the Facility; prior to that Operational Year.

(b) Unless otherwise agreed by the parties, the market price for such products will be
determined as the average of the quotations (stated on a GST exclusive basis) for the
Operational Year, obtained from two independent and suitably qualified brokerage
firms, one nominated by each of the parties.

(c) If a market price cannot be determined in accordance with clause 3.2(b), the matter
will be referred to an Independent Expert for determination under clause 4212.6.

3.3 Eligible Wholesale Contracts

(a) Subject to clause 3.3(b), an Eligible Wholesale Contract is a Qualifying Contract or
a Wholesale Contract that:

(i) complies with clause 3.8 below;
(i) is not with a counterparty which is a Related Entity of LDCP;

(iii) has been entered into by LDCP to sell the rights to dispatch (at the
counterparty’s discretion and control) part, or all, of the Committed Output
Capacity of the Facility in the NEM, such that the Wholesale Contract:

(A) has a fixed annual fee payable by the counterparty;

(B) entitles the counterparty to retain all the revenue derived from the
NEM arising out of or in connection with the proportion of the
Committed Output Capacity of the Facility that it controls;

(C) requires the counterparty to pay all costs attributable to the Facility’s
participation in the NEM commensurate with the proportion of the
Committed Output Capacity of the Facility that it controls;

(D) entitles LDCP to retain some discretion and control over the
availability of the Facility and other operational conditions that enable
LDCP to maintain Good Industry Practice;
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(E) has a risk allocation that is transparent and equitable, commensurate
with the ability of both LDCP and the counterparty to price and
manage the risks arising under or in connection with the Wholesale
Contract; and

(F) entitles LDCP to receive a contract price that complies with clause
3.8 below;
(iv) has a contract tenor of at least 12 months,—and-that-must-be-for-a-duration
thatis-a-multiple-of-42-months;
(v) does not have any explicit or implicit revenue or profit-sharing arrangements

between LDCP and the counterparty embedded within the pricing or
commercial structure of the Wholesale Contract; and

(vi) is not a retail electricity supply contract.

A contract will not be an Eligible Wholesale Contract if FV considers (acting
reasonably) that the contract is not on reasonable commercial terms.

FV may waive any of the conditions set out in clause 3.3(a) or 3.3(b) at its discretion,
including when LDCP has made a request under clause 3.4.

FV may, from time to time, provide to LDCP guidance in relation to what information
is:

(i) relevant to the determination of an Eligible Wholesale Contract (including the
definition of “reasonable commercial terms” or what constitutes a risk
allocation that is “transparent and equitable”); and

(ii) required to be provided to FV pursuant to this clause 3.3; and

(i) LDCP must comply with that guidance, provided that FV may only clarify or
broaden, and not narrow, the definition of an “Eligible Wholesale Contract”
under this agreement.

34 Notification of Wholesale Contract

(a)

(b)

Within 10 Business Days after the execution of a Wholesale Contract, LDCP must
provide to FV a notice setting out details of the Wholesale Contract including:

(i) whether or not the contract qualifies as an Eligible Wholesale Contract
(including sufficient supporting details and evidence for FV to verify whether
the contract qualifies as an Eligible Wholesale Contract);

(ii) the tenor of that contract;

(iii) LDCP’s reasonable estimate of the revenue that LDCP will be entitled to
receive during the tenor of that contract in each case allocated on a
Operational Year basis; and

(iv) certification by a director of LDCP that the information contained in the notice
from LDCP to FV under this clause 3.4 is true and correct,

in a form reasonably requested by FV. LDCP may include in its notice a request to FV
that FV waive any of the conditions set out in clause 3.3(a) or 3.3(b) above.

If:
(i) a Related Entity of LDCP is party to an Eligible Wholesale Contract; and

(ii) LDCP enters into a Wholesale Contract with that Related Entity,
(Related Wholesale Contract), then:
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(iii) within 10 Business Days after LDCP executes that Related Wholesale
Contract, LDCP must notify FV that it has entered into the Related Wholesale
Contract; and

(iv) LDCP must provide to FV reasonable details of the Related Wholesale
Contract as requested by FV (acting reasonably), which must be certified by a
director of LDCP as being true and correct.

A Related Wholesale Contract will only be an Eligible Wholesale Contract if FV
waives clause 3.3(a)(ii) above.

LDCP must not receive, or agree to receive, any upfront or lump sum or ongoing
payment from a counterparty to an Eligible Wholesale Contract for the purposes of, or
that has the effect of, reducing the contract price that LDCP is entitled to receive
under that Eligible Wholesale Contract.

3.5 Amendment to Eligible Wholesale Contract

If LDCP amends or agrees to amend an Eligible Wholesale Contract (including any transfer of
an Eligible Wholesale Contract) after the date of LDCP’s notice under clause 3.4(a), then:

(a)

(b)

within 10 Business Days after that amendment, LDCP must provide to FV a notice
setting out:

(i) all relevant details of the amendment and the reason(s) for the amendment;
(ii) updates to the information initially provided to FV under clause 3.4(a);

(iii) whether or not the contract continues to qualify as an Eligible Wholesale
Contract (including sufficient supporting details and evidence for FV to verify
whether the contract continues to qualify as an Eligible Wholesale Contract);
and

(iv) certification by a director of LDCP that the information contained in the notice
from LDCP to FV under this clause 3.5(a) is true and correct,

in a form reasonably requested by FV; and

within 10 Business Days after the later of receiving the information described in
clause 3.5(a) and receiving any further information requested by FV, FV must notify
LDCP of whether:

(i) the terms (including the contract price and volume) of the Eligible Wholesale
Contract as initially notified to FV under clause 3.4(a) will continue to apply for
the contract tenor despite the amendment;

(ii) the updated terms of the Eligible Wholesale Contract as notified to FV under
clause 3.5(a) will apply from the date of the amendment for the remaining
contract tenor; or

(iii) the amended contract will be audited pursuant to clause 3.6.

3.6 Verification of Eligible Wholesale Contracts

(@)

(b)

FV may, at any time after receiving the information described in clause 3.4(a) or
clause 3.5, and having regard to any guidance provided by it pursuant to clause
3.3(d), verify whether the contract as notified by LDCP is an Eligible Wholesale

Contract in accordance with clause 3.3(a).

If FV undertakes a verification and determines (acting reasonably) that a contract
notified by LDCP as an Eligible Wholesale Contract under clause 3.4(a) or 3.5(a)
above (as applicable) is not an Eligible Wholesale Contract, then the contract is
deemed to not be an Eligible Wholesale Contract from the later of:
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(i) the date of LDCP’s notice under clause 3.4(a) or 3.5(a) (as applicable); and

(ii) the date that is 2 years prior to FV determining that the contract is not an
Eligible Wholesale Contract.

3.7 Application of Eligible Wholesale Contract

Subject to clause 3.9(a) and clause 3.9(b), an Eligible Wholesale Contract applies to a trading
interval occurring during the tenor of that contract if that Eligible Wholesale Contract was
notified to FV under clause 3.4(a) at least 3 months prior to that Eligible Wholesale Contract
coming into effect. In its abselute-discretion, FV may waive the requirement for 3 months’
notice.

3.8 Bona fide and arm’s length arrangements

(a) LDCP must not enter into any Wholesale Contract or any arrangement regarding
Operational Revenue and/or Permitted Costs, in each case which applies during the
Operational Period:

(i) unless-that-contract-or-the-arrangementisthat is not entered into on a bona

fide basis and on arm’s length terms; and

(ii) if that contract or the arrangement would require LDCP to physically or
notionally:

(A) (to the extent that the contract or arrangement relates to electricity)
import or export, or otherwise contract in respect of more than 100%
of the Committed Output Capacity or the Committed Storage
Capacity, when taken together with all other Wholesale Contracts
that relate to electricity; or

(B) (to the extent that contract or the arrangement relates to Green
Products or Capacity Products) sell or deliver, or otherwise contract
in respect of, more than the number of Green Products or Capacity
Products able to be created by reference to 100% of the Committed
Output Capacity or the Committed Storage Capacity, when taken
together with all other Wholesale Contracts that relate to Green
Products or Capacity Products created by reference to the Facility.

(iii) LDCP acknowledges that:

(A) the purpose of this agreement is to provide revenue support during
the Operational Period to support the development of the Facility, and
is not intended to distort the market signals that would otherwise
apply to the Facility; and

(B) this agreement including this clause 3 is to be interpreted and applied
consistent with that purpose.

3.9 Over-Contracted Arrangements
(a) If LDCP enters into a Wholesale Contract in contravention of clause 3.8(a)(ii) (an

Over-Contracted Arrangement), then FV may (at its discretion) notify LDCP that,
subject to the remainder of this clause 3:

(i) the Over-Contracted Arrangement may be an Eligible Wholesale Contract, in
which case clause 3.9(b) applies; or

(ii) the Over-Contracted Arrangement is a Wholesale Contract or is neither an
Eligible Wholesale Contract nor a Wholesale Contract for the purposes of this
agreement, in which case clause 3.9-(c) applies.
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This clause 3.9 is without prejudice to any rights or remedies FV may have in relation
to matters arising under or in connection with this agreement (including under this
clause 3 and clause 6.7 of these General Terms).

In its notice to LDCP under clause 3.9(a)(i), FV must set out its proposed treatment of
the Eligible Wholesale Contract for trading intervals to which the Over-Contracted
Arrangement applies (Over-Contracted Trading Intervals), which may include that,
for the purposes of determining Net Revenue:

(i) all or a specified part of the Notional Quantity that is subject to all or part of
that Over-Contracted Arrangement is deemed not to be subject to an Eligible
Wholesale Contract (but is subject to a Wholesale Contract) for a particular
period or periods (in which case, FV must also specify one or more
proportions to apply under {emclause 2.1 of Schedule 2 in respect of that
particular period or periods for the purposes of the calculation of the Notional
Quantity in accordance with that temclause); and/or

(ii) all or a specified part of the Notional Quantity that is subject to any other
Eligible Wholesale Contract that applies during a particular period or periods
is deemed not to be an Eligible Wholesale Contract (but is a Wholesale
Contract) for the relevant period or periods (in which case, FV must also
specify one or more proportions to apply under Hemclause 2.1 of Schedule 2
in respect of that particular period or periods for the purposes of the
calculation of the Notional Quantity for that Wholesale Contract in accordance
with that emclause),

such that:

(iii) the Notional Quantity that is subject to all Eligible Wholesale Contracts
relating to electricity that applies in respect of an Over-Contracted Trading
Interval is equal to or less than 100% of the Notional Quantity; and

(iv) the Notional Quantity that is subject to all Eligible Wholesale Contracts
relating to Green Products or Capacity Products that applies in respect of an
Over-Contracted Trading Interval is equal to or less than 100% of the
Notional Quantity.

In its notice to LDCP under 3.9(a)(ii), FV must set out its proposed treatment of the
Over-Contracted Trading Intervals, which may include that, for the purposes of
determining Net Revenue:

(i) all or a specified part of the Notional Quantity that is subject to all or part of
that Over-Contracted Arrangement is deemed not to be subject to a
Wholesale Contract for a particular period or periods and is to be excluded for
all purposes under this agreement (in which case, FV must also specify one
or more proportions to apply under Hemclause 2.1 of Schedule 2 in respect of
that particular period or periods for the purposes of the calculation of the
Notional Quantity in accordance with that ltemclause); and/or

(ii) all or a specified part of the Notional Quantity that is subject to any other
Eligible Wholesale Contract or Wholesale Contract that applies during a
particular period or periods is deemed not to be subject to:

(A) an Eligible Wholesale Contract for a particular period or periods (in
which case clause 3.9(b)(ii) may apply); and/or

(B) a Wholesale Contract for a particular period or periods and is to be
excluded for all purposes under this agreement (in which case, FV
must also specify one or more proportions to apply under Hemclause
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2.1 of Schedule 2 in respect of that particular period or periods for the
purposes of the calculation of the Notional Quantity in accordance
with that section),

such that:

(iii) the Notional Quantity that is subject to all Eligible Wholesale Contracts
relating to electricity that apply in respect of an Over-Contracted Trading
Interval is equal to or less than 100% of the Notional Quantity; and

(iv) the Notional Quantity that is subject to all Eligible Wholesale Contracts
relating to Green Products or Capacity Products that apply in respect of an
Over-Contracted Trading Interval is equal to or less than 100% of the
Notional Quantity.

REPRESENTATIONS AND WARRANTIES

Representations and warranties

Each party represents and warrants that:

(a)

(b)

(c)

(d)

(e)

(f)

(corporate existence): it is duly registered and validly existing under the laws of its
place of incorporation and has power and authority to own its assets and carry on its
business as it is now being conducted;

(power and authority): it has full power and authority to enter into and perform its
obligations under this agreement and carry out the transactions contemplated by this
agreement;

(execution authorised): it has taken all necessary action to authorise the execution,
delivery and the performance of this agreement;

(no breach): the execution, delivery and performance of this agreement does not and
will not violate, breach or result in a contravention of:

(i) any Law by which it is bound;

(ii) any Authorisation, ruling, judgment, order or decree of any Authority;
(iii) the constitutional documents of that party; or

(iv) any Security Interest by which it its assets are bound;

(binding nature): this agreement constitutes legal, valid and binding obligations,
enforceable in accordance with its terms; and

(no insolvency): it is not subject to an Insolvency Event.

Anti-bribery and anti-corruption

LDCP represents and warrants that neither it nor any of its Related Entities have engaged in
any activity or conduct in connection with the Project or the Facility which would violate any

applicable anti-bribery, anti-corruption, anti money laundering or counter-terrorism financing
laws, regulations or rules in any applicable jurisdiction.

Tender representations and warranties from LDCP

LDCP represents and warrants that:

(@)

all materials and information provided by LDCP to FV in connection with LDCP’s
tender for this agreement (other than forecasts or projections) were true, correct and
not misleading in any material respect (whether by omission or otherwise) as at the
Tender Date; and
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(b) all forecasts and projections which were provided by LDCP in connection with LDCP’s
tender for this agreement were prepared using due care and skill based on
assumptions which LDCP believed, in good faith, were fair and reasonable
assumptions as at the Tender Date.

Repetition

Each of the representations and warranties in this clause 4 are deemed to have been
repeated at the commencement of each Operational Year.

No reliance

Each party acknowledges that it has not relied on any representation or warranty (whether
express or implied) about the subject matter of this agreement other than those contained in
this agreement.

LDCP TRUSTEE PROVISIONS
Operation of this clause

This clause 5 only applies where LDCP is expressed to be a party to this agreement in its
capacity as trustee of a ef-a-trust.

Trustee representations and warranties
LDCP represents and warrants to FV that:
(a) (existence): the LDCP Trust has been duly established and constituted;

(b) (sole trustee): it is the only trustee of the LDCP Trust;

(c) (appointment and no removal): it has been validly appointed as trustee of the LDCP
Trust and no action has been taken or proposed to remove it as trustee of the LDCP
Trust;

(d) (power): it has power under the terms of the LDCP Trust to enter into this agreement

and comply with its obligations under it;

(e) (Authorisations): it has in full force and effect the Authorisations necessary for it to
enter into this agreement, perform obligations under it and allow it to be enforced
(including any authorisation required under the LDCP Trust Deed and its constitution

(if any));
) (indemnity): it has a right to be fully indemnified out of the LDCP Trust Property in

respect of obligations incurred by it under this agreement and there are no facts,
matters or circumstances that would disentitle LDCP from being so indemnified;

(9) (no default): it is not, and never has been, in default under the LDCP Trust Deed;
(h) (no termination): no action has been taken or proposed to terminate the LDCP Trust;
(i) (officers’ compliance): it and its directors and other officers have complied with their

obligations in connection with the LDCP Trust;

() (exercise of powers): it has not exercised its powers under the LDCP Trust Deed to
release, abandon or restrict any power conferred on it by the LDCP Trust Deed; and

(k) (benefit): entry into the documents to which it is a party is a valid exercise of its
powers under the LDCP Trust Deed for the benefit of the LDCP Trust’s beneficiaries.

Trustee undertakings

LDCP undertakes to comply with its obligations as trustee of the LDCP Trust.
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Restrictions on trustee

Without the consent of FV, LDCP may not, and may not agree, attempt or take any step to, do
anything which:

(a) (retirement, removal, replacement): effects or facilitates the retirement, removal or
replacement of LDCP as trustee of the LDCP Trust;

(b) (restriction on right of indemnity): could restrict LDCP’s right of indemnity from the
LDCP Trust Property in respect of obligations incurred by LDCP under this
agreement;

(c) (restrict or impair compliance): could restrict or impair the ability of LDCP to comply
with its obligations under this agreement;

(d) (termination of trust): effects or facilitates the termination of the LDCP Trust;

(e) (variation of LDCP Trust Deed): effects or facilitates the variation of the LDCP Trust

Deed; or

) (resettlement of Trust Property): effects or facilitates the resettlement of the LDCP
Trust Property.

TERMINATION

Failure of critical path Milestones

FV may terminate this agreement by written notice to LDCP with immediate effect if:

(a) LDCP does not prepare and provide a Critical Path Cure Plan to FV within the
timeframe required by clause 1.4(ba)(ii) of the Specific Terms: Development Period;
or

(b) a Critical Path Cure Plan is not-acceptedrejected by FV under clause 1.4{d)(c) of the
Specific Terms: Development Period; or

(c) a Critical Path Cure Plan is accepted by FV in accordance with clause 1.4 of the
Specific Terms: Development Period, but not complied with by LDCP.

Failure to meet COD Milestone Date
the-COD-Milestone-Date;-FV may terminate this agreement by written notice to LDCP with

immediate effect if LDCP does not achieve-COD-in-accordance-with-clause-1.6-of the-Specific

Ferms:-Development-Periodsatisfy the COD Preconditions by the COD Milestone Date (as
extended by a Critical Path Cure Plan that is accepted by FV, if any).

Repeated failure to meet Capacity Commitment

FV may terminate this agreement by written notice to LDCP if LDCP:

(a) fails to submit a Draft CC Cure Plan to FV within the relevant CC Cure Period in
accordance with clause 2.4 of the Specific Terms: Operational Period;

(b) has submitted a draft CC Cure Plan which has been rejected by FV and has
resubmitted the draft CC Cure Plan which has also been rejected, each case in
accordance clause 2.4 of the Specific Terms: Operational Period; or

(c) fails to commence the implementation of the CC Cure Plan as required pursuant to
clause 2.4(e) of the Specific Terms: Operational Period, or otherwise fails to comply
with the CC Cure Plan in any material respect, and does not remedy any such failure
within 20 Business Days after receipt of a notice from FV requiring it to do so.
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Minimum Performance Obligation
FV may terminate this agreement by written notice to LDCP if LDCP:

(a) fails to submit a Draft MPT Cure Plan to FV within the relevant MPT Cure Period in
accordance with clause 3.9(a) of the Specific Terms: Operational Period;

(b) has submitted a draft MPT Cure Plan which has been rejected by FV and has
resubmitted the draft MPT Cure Plan which has also been rejected, each case in
accordance clause 3.9 of the Specific Terms: Operational Period;

(c) fails to commence the implementation of the MPT Cure Plan as required pursuant to
clause 3.9(e) of the Specific Terms: Operational Period, or otherwise fails to comply
with the MPT Cure Plan in any material respect, and does not remedy any such
failure within 20 Business Days after receipt of a notice from FV requiring it to do so;
or

(d) fails to meet the relevant Minimum Performance Threshold in respect of any two
consecutive Operational Years.

Failure to reinstate following Major Loss Event
FV may terminate this agreement by written notice to LDCP if, following a Major Loss Event:

(a) LDCP does not provide an Election to Reinstate to FV with the timeframe required by
clause 9.1(a) of the Specific Terms: Operational Period;

(b) LDCP is taken to have elected not to reinstate the Facility under clause 9.1 of the
Specific Terms: Operational Period;

(c) LDCP does not provide an amended Proposed Reinstatement Plan within the
timeframe required by clause 9.2(a)(ii)(A) of the Specific Terms: Operational Period;

(d) a Proposed Reinstatement Plan is not accepted by FV in accordance with clause
9.2(a)(ii)(B) of the Specific Terms: Operational Period; or

(e) LDCP fails to comply with an Approved Reinstatement Plan.
Extended Force Majeure Event

FV may terminate this agreement by written notice to LDCP if a Force Majeure Event occurs
which prevents LDCP from meeting the Capacity Commitment for a continuous period of
more than 18 months.

Other termination events — FV

FV may terminate this agreement with immediate effect by notice in writing to LDCP if:

(a) (payment default): LDCP fails to pay any amount by the due date for that payment to
FV under this agreement (other than an amount which is the subject of a good faith
dispute) and LDCP does not pay that amount in full within 20 Business Days after
receiving notice from FV of that failure;

(b) (breach): LDCP fails to comply with an obligation under this agreement (other than
an obligation to pay an amount due) and:

(i) LDCP does not commence remedying that failure within 20 Business Days
after receiving notice from FV of that failure (Breach Notice); or

(ii) if LDCP has commenced remedying that failure within 20 Business Days
after receiving the Breach Notice, LDCP:

(A) does not pursue that remedy in a diligent manner; or
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(B) does not remedy the relevant failure within 40 Business Days after
receiving the Breach Notice (or by any later date agreed by FV acting
reasonably);

(c) (misrepresentation):

(i) an express representation made by LDCP under this agreement (other than
under clause 4.3 of these General Terms) is incorrect or misleading in any
material respect when made; and

(ii) LDCP does not remedy that incorrect or misleading representation within 60
Business Days after receiving notice from FV of that incorrect or misleading
representation (including by LDCP paying FV compensation reasonably
acceptable to FV on account of Loss suffered by it or by electricity
consustemers in South Australia (or both));

(d) (tender misrepresentation):

(i) an express representation made by LDCP under clause 4.3 of these General
Terms is incorrect or misleading in any material respect when made;

(ii) FV reasonably forms the view that FV would likely not have recommended
that FV award LDCP this agreement but for the materials and information
which caused or contributed to that representation being materially incorrect
or misleading;

(iii) FV notifies LDCP of that incorrect or misleading representation in writing no
later than 2 years after COD; and

(iv) LDCP does not remedy that incorrect or misleading representation within 60
Business Days after receiving notice from FV of that incorrect or misleading
representation (including by LDCP paying FV compensation reasonably
acceptable to FV on account of Loss suffered by it or by electricity
consustemers in South Australia (or both));

(e) (insolvency): LDCP is the subject of an Insolvency Event and LDCP does not cure
that Insolvency Event within 5 Business Days after receiving notice from FV;

() (Early Termination Security): the Early Termination Security is not provided by
LDCP to FV within the timeframe required by clause 7.1 or 7.2.

6.8 Termination by LDCP

LDCP may terminate this agreement with immediate effect by notice in writing to FV if FV fails
to pay any amount by the due date for that payment to LDCP under this agreement (other
than an amount which is the subject of a good faith Dispute) and FV:

(a) does not pay that amount in full within 20 Business Days after receiving notice from
LDCP of that failure; and

(b) LDCP has issued a second notice of failure to FV, and FV does not pay that amount
in full within 20 Business Days of the second notice.

6.9 Scheme Payments and repayment of Cumulative Balance
If this agreement:
(a) is terminated:
(i) by FV under clause 6.5 or 6.6; or
(ii) by LDCP under clause 6.8,
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LDCP will be entitled to any Scheme Payments and Fuel Reimbursements it would
have been entitled to receive up to the termination date (and any Scheme Payments
which are payable in respect of part of a year are to be pro-rated and based on the
number of days elapsed in that year up until the termination date); or

is terminated for any other reason:
(i) no further Scheme Payments are to be payable by FV to LDCP; and

(ii) LDCP must pay to FV an amount equal to the Cumulative Balance upon
demand.

Early Termination Amount

(a)

(b)

(c)

(d)

Without limiting clause 6.9, if this agreement is terminated by FV in accordance with
this clause 6, other than:

(i) pursuant to clause 6.5 where the Major Loss Event has been primarily
caused by a Force Majeure Event; or

(ii) pursuant to clause 6.6,

then LDCP must pay the Early Termination Amount to FV upon demand.

If this agreement is terminated by FV in accordance with clause 6.5 where the Major
Loss Event has been primarily caused by a Force Majeure Event, then LDCP must
pay the Early Termination Amount to FV upon demand if LDCP or a Related Entity of
LDCP subsequently reinstates the Facility within 5 years after the Major Loss Event
occurred.

The parties acknowledge and agree that the Early Termination Amount is a genuine
pre-estimate of the Loss that will be incurred by FV if this agreement is terminated
early. If:

(i) the Early Termination Amount becomes payable by LDCP under clause
6.10(a); and
(i) that Early Termination Amount is found to be a penalty or LDCP’s obligation

to pay the Early Termination Amount pursuant to this clause 6 is found to be
void or unenforceable for any reason (whether in whole or in part),

then LDCP indemnifies FV against, and agrees to reimburse and compensate it for,
any liability or Loss (including in respect of loss of bargain) suffered by FV arising
from or in connection with the termination of this agreement, provided that LDCP’s
aggregate liability under this clause will not exceed an amount equal to the Early
Termination Amount.

The Early Termination Amount specified in ltem 9 of the Reference Schedule is
inclusive of any GST.

Remaining Annual Payments

(a)

(b)

If this agreement is terminated by LDCP under clause 6.8, LDCP will be entitled to a
termination amount equal to the net present value (determined as at the date of
termination of this agreement) of the Remaining Annual Payments, which is to be
calculated using a discount rate of 7% per annum.

In clause 6.11(a), Remaining Annual Payments means:

(i) in respect of any full periods of 12 months from 1 November to 31 October
between the termination date and the end of the Term_(excluding any
Excluded Operational Years), an amount equal to the current Payment Cap
figure which is applicable as at the termination date (as indexed to date in
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6.12

7.2

7.3

accordance with Hemclause 1.4 of Schedule 2) (Current Annual Payment
Cap); and

(ii) provided that termination does not occur in the Excluded Operational Year, in
respect of any periods of less than 12 months between the termination date
and the cad-ei-the—term-(bofore-orattor-the-12-month-soriedsreforod-te-in
clause-6-4Hb)}hHnext 1 November, an amount equal to the prorated portion of
the Current Annual Payment Cap for such periods (based on the number of
days included in such periods as a percentage of 365).

Sole remedy

Without limiting LDCP’s liability for civil penalties under the FERM Regulations or any other
applicable Law, the parties acknowledge and agree that:

(a) each party’s sole remedy arising out of or in connection with a termination under this
clause 6 is that party’s entitlement to the payments it is entitled to receive in
accordance with clause 6.9 to 6.11 (inclusive); and

(b) other than in respect of such payments, subject to clause 6.10(c), each party fully
releases and indemnifies the other in respect of all Claims which it would otherwise
have been entitled to make against the other party in connection with the termination
of this agreement.

EARLY TERMINATION SECURITY
Early Termination Security

LDCP must provide the Early Termination Security to FV within 20 Business Days after the
date of this agreement and ensure that FV holds the Early Termination Security at all times
before COD.

Replacement of Early Termination Security

LDCP must provide a replacement Early Termination Security to FV:

(a) in the case of the issuer of the Early Termination Security ceasing to hold an
Acceptable Credit Rating, within 20 Business Days after the issuer ceases to hold an
Acceptable Credit Rating; or

(b) in the case of the Early Termination Security having an expiry date, no later than 20
Business Days prior to the expiry date.

Recourse to Early Termination Security

(a) FV may only draw on the Early Termination Security if LDCP has failed to:

(i) pay the Early Termination Amount in accordance with clause 6:96.10; or
(ii) provide a replacement Early Termination Security to FV where required under
clause 7.2.
(b) If FV draws on the Early Termination Security in accordance with clause 7.3(a), then
FV will:

(i) hold that amount on trust for LDCP and FV; and

(ii) promptly pay the amounts held on trust to LDCP (including any interest) if
LDCP provides a replacement Early Termination Security in accordance with
clause 7.2 (disregarding any timing requirements in clause 7.2).
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7.4

8.2

8.3

(c) If FV is holding an amount on trust pursuant to clause 7.3(b) and is entitled to draw on
the Early Termination Security in accordance with clause 7.3(a), then FV may retain
those funds (including any interest) to which it is entitled for its own benefit.

Return of Early Termination Security

FV must return the Early Termination Security, or any amount FV is holding on trust pursuant
to clause 7.3(b), to LDCP within 10 Business Days after:

(a) COD; or

(b) the date on which LDCP has paid the full Early Termination Amount to FV.
LIABILITY

Excluded Loss

Subject to clause 8.2 and 8.3, and except to the extent that Loss cannot be lawfully excluded,
neither party is liable to the other under or in connection with this agreement for:

(a) any cost, expense, loss or damage of an indirect nature;

(b) any loss of profits, loss of goodwill, loss of revenue or loss of use of property (whether
direct or indirect);

(c) any cost of business interruption; or

(d) any other consequential loss, including loss which does not arise naturally, or in the

usual course of things,

suffered by the other party however arising due to any causes including the default or sole or
concurrent negligence of a party, or its officers, employees, subcontractors or agents, and
whether or not foreseeable at the date of this agreement.

Limitation of liability

To the extent permissible by Law and subject to clause 8.3:

(a) FV’s liability to LDCP under or in connection with this agreement is limited to:
(i $1,000,000 in respect of any single event; and

(ii) $2,000,000 in aggregate in respect of all events occurring within any 12
months; and

(b) LDCP’s liability to FV under or in connection with this agreement is limited to:
(i) $5,000,000 in respect of any single event; and

(ii) $10,000,000 in aggregate in respect of all events occurring within any 12
months.

No exclusion

Clauses 8.1 and 8.2 of these General Terms do not limit a party’s obligation:

(a) to make any payments expressly required to be made under this agreement,
including a Scheme Payment, Upside Payment, Fuel Reimbursement or a termination
payment;

(b) to pay under the indemnities in clause 8.4 of these General Terms; or

(c) arising from any criminal or fraudulent act or omission, or wilful misconduct or wilful

breach of a party, or its officers, employees, subcontractors or agents.
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8.4 Indemnity by LDCP

(a) LDCP indemnifies FV against, and agrees to reimburse and compensate it for, any
liability or Loss:

(i) arising from any criminal or fraudulent act or omission, wilful misconduct or
wilful breach, or negligence of LDCP or its officers, employees,
subcontractors or agents; or

(ii) in respect of death or personal injury, arising from the Project or in connection
with the Facility.

(b) Without limiting clause 8.4(a) above, LDCP indemnifies FV against, and agrees to
reimburse and compensate it for, any liability or Loss arising from, and any costs
incurred in connection with, any Claim by a third party against FV in relation to:

(i) the Project; or

(ii) any act or omission of LDCP or its Related Bodies Corporate, or their
respective officers, employees, subcontractors or agents arising from the
Project.
(c) The amounts payable under this clause 8.4 include any liability or Loss and any costs

of the kind referred to in this indemnity which are incurred by FV’s officers,
employees, subcontractors or agents under this agreement.

(d) The amounts referred to in this clause 8.4 are not payable to the extent that FV’s
liability or Loss:

(i) is caused or contributed to by any criminal or fraudulent act or omission, wilful
misconduct or wilful breach, or negligence of FV, its officers, employees,
subcontractors or agents; or

(ii) arises in respect of an electricity hedging arrangement entered into by FV and
a third party.
9 INSURANCES
9.1 General
(a) LDCP must procure and maintain insurance policies in connection with the Project

and the Facility consistent with Good Industry Practice including, as a minimum, the
Insurance Policies set out in Required Insurances Schedule.

(b) The Insurance Policies must be obtained from insurers with an Acceptable Credit
Rating.

(c) The Insurance Policies may only be cancelled or changed if:
(i) the cancellation or change will not constitute a breach of this agreement; and

(ii) LDCP has provided at least 14 days’ written notice to FV.

(d) The obtaining of any insurance by LDCP in accordance with this clause does not in
any way reduce, limit or otherwise affect any obligations, liabilities or warranties of
LDCP under any other provision of this agreement or otherwise at Law.

(e) LDCP must pay all premiums and all deductibles applicable to the Insurance Policies
when due and promptly reinstate any insurance required under this clause 9.1 if it
lapses or if cover is exhausted.

62



FERM- Contract Firm Energy Reliability Mechanism Agreement

9.2

9.3

9.4

9.5

10
10.1

Term

(a) LDCP must effect and maintain the Insurance Policies referred to in this clause 9 until
the end of the Term (unless stated otherwise in the Required Insurances Schedule).

(b) Despite clause 9.2(a):

(i) if the wording of the Insurance Policy required by the Required Insurances
Schedule is constructed on a “claims made” basis, the insurance must be
maintained without interruption for a period of 7 years after the Term; or

(ii) LDCP will only be required to maintain any contract works insurance policy
required by this agreement until COD.

Proof

Within 14 days of request by FV, LDCP must give FV certificates of insurance and such other
proof of compliance with the provisions of this clause 9 as FV may reasonably require.

LDCP’s further obligations

LDCP must comply with the terms of the Insurance Policies, and LDCP must not do any act,
or omit to do any act, when the act or omission (as the case may be) would be grounds for an
insurer to refuse to pay a claim made under any of the Insurance Policies.

Subcontractors

Where appropriate and prudent to do so, LDCP must ensure that all of its contractors
engaged in the construction and operation of the Project and the Facility also effect and
maintain the Insurance Policies in accordance with this clause 9.

INFORMATION AND AUDIT
LDCP to retain books, accounts and records

LDCP:

(a) must maintain during the Term, and continue to maintain for a period of no less than
seven years from the end of the Term (Records Retention Period):

(i) in accordance with applicable accounting standards, accurate books, records
and accounts in the English language in connection with the Project and the
Facility;

(ii) all supporting information which is held by LDCP in relation to each Annual
FERM Report;

(iii) all information required to be retained by Schedules S5.2 to S5.5 of the NER
in relation to the Facility, including:

(A) all data and data sheets referred to in the Power System Model
Guidelines and/or the Generating System Model Guidelines
published by AEMO which LDCP is required to prepare or maintain;
and

(B) data derived from manufacturers’ data, detailed design calculations,
works or site tests (including those items denoted in Schedule S5.5.3
to 85.5.5 (both inclusive) of the NER as R1); and

(©) after connection, data derived from on-system testing (including
those items denoted in Schedule S5.5.3 to S5.5.5 (both inclusive) of
the NER as R2);
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(iv) all information in relation to the compliance system for the Facility which is
created in accordance with r 4.15 of the NER;

(v) all approved Maintenance Plans and evidence, information and contractor
records and logs relating to all maintenance (including Planned Maintenance
and Unplanned Maintenance carried out during the Operational Period); and

(vi) any other records required to be retained by applicable Law;

(b) must;
(i) undertake regular audits; and
(ii) have controls in place, and continue to implement such controls,

to ensure the accuracy of those books, records and accounts.

10.2 Inspection and audit

(a) FV may at any time and from time to time during the Record Retention Period, direct
LDCP to provide FV or its nominee or an independent person appointed by FV
(Auditor), access to the records and information mentioned in clause 10.1 for the
purpose of verifying:

(i) the accuracy of any report or information provided by LDCP arising from or in
connection with this agreement; and

(ii) LDCP’s compliance with this agreement.

(b) Within 5 Business Days of a request, LDCP must give the Auditor proper opportunity
to conduct inspections and audits of the records and information specified in clause
10.1 at the LDCP'’s registered offices or at another convenient location as reasonably
directed by FV, during normal business hours.

(c) LDCP must comply with any such audit, including that it must:

(i) subject to clause 10.2(d), allow the Auditor to access, during business hours,
the information specified in clause 10.1 and any premises, systems,
equipment, personnel and information of LDCP relating to the Facility;

(ii) provide reasonable co-operation, information and assistance to the auditor,
including answering reasonable questions relating to the audit and inspection
in writing; and

(iii) if an audit reveals any breach of this agreement or errors in the information
provided to FV in connection with this agreement, LDCP must take remedial
action including complying with any reasonable directions or instructions from
FV.

(d) The Auditor’s access to any premises, systems, equipment and personnel will be
subject to LDCP’s reasonable instructions relating to site access and to physical and
information security.

(e) If:
(i) a breach of this agreement is subsisting at the time of the inspection or audit;
or
(ii) completion of the inspection or audit results in FV identifying a failure by

LDCP to comply with a breach of this agreement,

the costs of the inspection or audit are to be paid by LDCP. Otherwise, the costs of
the inspection or audit are to be paid by FV.
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CHANGE IN LAW

Change in Law

(@)

(b)

(c)

If, at any time after the Tender Date, a Change in Law occurs that prevents or
materially interferes with the operation of this agreement or any of the transactions
contemplated by this agreement, then:

(i) LDCP will use its best endeavours to mitigate the effect of the Change in
Law; and
(i) the parties will consider and negotiate in good faith any specific amendment

to this agreement (other than the Base Figures) requested by a party so as to
preserve the efficacy of the operation of this agreement in the manner
originally intended at the date of this agreement.

If the parties are unable to agree any changes to this agreement as contemplated
under clause 11.1(a), then this agreement will continue to operate in accordance with
its terms.

This clause 11.1 may operate in conjunction with clause 11.2 but is intended to
address amendments to the agreement other than those relating to the Base Figures.

Relevant Cost Change

Subject to clause 15, if LDCP incurs a Relevant Cost Change, then LDCP must use its best
endeavours to mitigate any additional costs to be incurred and to minimise any costs arising
from the Relevant Cost Change.

Notice

(@)

(b)

(c)

If the net impact of a Relevant Cost Change on LDCP is likely to result in:

(i) a net increase in costs that exceeds the Cost Change Threshold, then LDCP
may give FV a notice under this clause 11.3 in respect of that Relevant Cost
Change; or

(i) a net reduction in costs that exceeds the Cost Change Threshold, then LDCP
must give FV a notice under this clause 11.3 in respect of that Relevant Cost
Change.

The net impact of a Relevant Cost Change pursuant to this clause 11.3 is to be
calculated on the basis that LDCP complies with its obligations under clause 11.2.

A notice given by LDCP pursuant to this clause 11.3 must specify:

(i) reasonable details of the Relevant Cost Change and the circumstances that
gave rise to it;

(i) its best estimate of the amount of the Relevant Cost Change (together with
reasonable supporting evidence); and

(iii) reasonable evidence demonstrating LDCP’s steps taken to use best
endeavours to mitigate additional costs and maximise reductions in costs in
accordance with clause 11.2.

Within 20 Business Days following receipt of a notice pursuant to this clause 11.3, FV
may request that LDCP provides further information or evidence that is reasonably
required by FV in relation to the information that has been provided by FV in the
notice.

LDCP must provide the information that is requested by FV under clause 11.3(d)
within 20 Business Days of a request from FV.
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11.4

11.5

11.6

12
121

12.2

123

Adjustment to Base Figures

If LDCP gives notice to FV in accordance with clause 11.3_(and any further information that is
requested under clause 11.3(d), then the parties will negotiate in good faith and F\/ will
determine an adjustment to one or more of the Base Figures which the-partiesF\/ considers
(acting reasonably and in good faith) is necessary to pass 50% of the Relevant Cost Change
to FV in accordance with the Cost Change Principles set out in clause 11.6.

Dispute resolution

(a) If the-partiesfailto-agree-LDCP disputes the required adjustment to the Base Figures
determined by FV under clause 11.4 by the later of the date that is:

(i) 60 Business Days after receipt-of-the notice under clause 11.3; and

(i) 120 Business Days after the commencement of the relevant Change in Law,

then eitherpartyl DCP may refer the Dispute to an Independent Expert for
determination under clause 12.6.

(b) If a Dispute is referred to an Independent Expert under this clause 11.5, then that
Independent Expert must base its recommendation or decision on the Cost Change
Principles.

Cost Change Principles

The “Cost Change Principles” to be applied in determining an adjustment to the Base Figures
are:

(a) any cost passed through to the Base Figures will be calculated after deduction of the
Cost Change Threshold amount;

(b) fa)any adjustment to the Base Figures will commence at the start of an Operational
Year;

(€) {b)the adjustment will reflect the impact of the Change in Law on LDCP had LDCP
used best endeavours to mitigate additional costs and maximise reductions in costs in
accordance with clauses 11.1 and 11.2;

(d) fejany increase in LDCP’s costs will be discounted for any related economic benefit to
LDCP associated with the relevant Change in Law (including any tax benefits); and

(e) tehwhere the most efficient response to the Change in Law involves the incurring of
capital expenditure by LDCP, the cost of that capital expenditure will be annualised
and allocated on a proportional basis between the remaining Term and the expected
useful economic life of the Project.

DISPUTE RESOLUTION
Dispute mechanism

Any dispute or difference of any kind arising between the parties in connection with or arising
out of this agreement, whether during or after the Term (Dispute) must be resolved pursuant
to this clause 12.

No proceedings

Subject to clause 12.8, a party must not commence or maintain a court action or proceedings
in relation to a Dispute until the party has complied with this clause 12.

Disputes

If a party wishes to raise a Dispute, then that party must deliver to the other party a notice of
Dispute (Dispute Notice) setting out the:
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(a) nature of the Dispute;

(b) facts, matters and circumstances relied upon by the party serving the Dispute Notice;
and

(c) anticipated quantum of the Dispute (in money and, if applicable, in time).

12.4 Procedure to resolve Disputes

(a) If there is a Dispute, then the parties must use reasonable endeavours to resolve that
Dispute as soon as practicable.

(b) The procedure that is to be followed to resolve a Dispute is as follows:
(i) first, negotiation of the Dispute under clause 12.5;
(ii) second, if permitted under clause 12.5(b), referral of the Dispute for

determination by an Independent Expert under clause 12.6; and
(iii) third, determination of the Dispute in a court of competent jurisdiction.
12.5 Negotiation

(a) Within 10 Business Days after the service of a Dispute Notice, a senior representative
of each party must meet, negotiate and seek to resolve the Dispute in good faith.

(b) If the Dispute is not resolved within 20 Business Days after the negotiations between
senior representatives commencing pursuant to clause 12.5(a), then either party may
by written notice:

(i) where:
(A) expressly provided for under this agreement; or

(B) the Dispute is of a technical or engineering nature,

refer the Dispute for determination by an Independent Expert; and

(ii) where the Dispute is not of a technical or engineering nature, commence
proceedings in a court of competent jurisdiction.

12.6 Independent Expert

(a) If this agreement provides that a Dispute is to be referred for determination by an
independent expert, then the parties must appoint a person to which the Dispute will
be referred for determination (Independent Expert) by mutual agreement within 10
Business Days after a notice referring a Dispute to an Independent Expert being
given (or such longer period the parties agree).

(b) Failing agreement within the period specified in clause 12.6(a), either party may
request the CEO of the Resolution Institute (or their independent nominee) to appoint
an Independent Expert.

(c) If an Independent Expert is not appointed within 20 Business Days after the date of
the request being made under clause 12.6(b), then either party may commence
proceedings in a court of competent jurisdiction in relation to the Dispute.

(d) The Independent Expert appointed must have reasonable qualifications, and
commercial and practical experience, in the area of the Dispute (including in the
context of the NEM) and no interest or duty which conflicts or may conflict with their
function as an Independent Expert.

(e) The Independent Expert will act as an expert and not as an arbitrator.

() The parties must comply with all reasonable requests by an Independent Expert for
information relating to the Dispute.
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12.7

12.8

13
131

(9) The parties must ensure that the Independent Expert’s terms of appointment include
the following requirements:

(i) the Independent Expert must consult with the parties concerning the matters
under Dispute;

(ii) the Independent Expert must make a draft report available to the parties
within 30 Business Days after their appointment;

(iii) the Independent Expert must meet with representatives of the parties to
discuss any queries they may have in relation to the draft report;

(iv) the Independent Expert must keep information provided by or on behalf of the
parties to the Independent Expert confidential;

(v) the Independent Expert may investigate the matters under Dispute and make
inquiries in relation to them, and take the advice of any other person the
Independent Expert deems appropriate; and

(vi) the Independent Expert will use their best endeavours to notify the parties of
the Independent Expert’s determination within 60 Business Days after the
reference to the Independent Expert.

(h) In the absence of fraud or manifest error, the parties agree that any decision or award
made by an Independent Expert will be final and binding.

(i) Each party will bear its own costs in respect of or in connection with any
determination by an Independent Expert.

() The costs of the Independent Expert will be borne equally between the parties.

Continued performance following a Dispute

Despite the existence of any Dispute, each party must continue to perform its obligations
under this agreement.

Interim relief

Nothing in this clause 12 prevents either party from seeking urgent injunctive or declaratory
relief.

CONFIDENTIALITY
Disclosure of information

Each party agrees not to disclose information provided by the other party (including the
contents of this agreement) except:

(a) information that is publicly available (other than through a breach of this clause 13);
(b) to:
(i) te-any person in connection with an exercise of rights or a dealing, or

proposed dealing, with rights or obligations in connection with this agreement;

(ii) to-officers, employees, agents, contractors, legal and other advisers and
auditors of the party;

(iii) a party’s banks or other financial institutions (and their professional advisers);

(iv) any person who is proposing to acquire a direct or indirect interest in the
party; or

(v) any Related Entity of a party to this agreement,

provided the recipient agrees to act consistently with this clause;
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(c) with the consent of the party who provided the information (such consent not to be
unreasonably withheld);

(d) where the disclosure is required by an order of a court of competent jurisdiction for
the purposes of any litigation or arbitration arising from this agreement;

(e) any disclosure that the recipient reasonably believes is required by any Law or
securities exchange;

() in the case of disclosure by FV, to:
(i) AEMO, AER, a scheme regulator or the scheme administrator (as defined in

the FERM Regulations);

(ii) any government department, agency, authority, instrumentality, minister
(including the Minister) or officer of the State or to Cabinet, Parliament or a
Parliamentary committee of the State; and

(iii) to officers, employees, agents, contractors, legal and other advisers and
auditors (as applicable) of the entities set out in clauses 13.1(f)(i) to 13.1(f)(ii),

provided that FV uses reasonable endeavours to ensure that any such person does
not disclose such information to a person to whom disclosure is not otherwise
permitted under this agreement.

13.2  Publicity

(a) Unless required by Law, LDCP must not make any public announcements relating to
the subject matter of this agreement without FV’s prior written consent.

(b) FV may make public announcements relating to the subject matter of this agreement
(including in respect of the Project’s expected generation) without LDCP’s prior
written consent, provided that FV must:

(i) consult with LDCP before making a public announcement that contains
commercially sensitive information set out in this agreement; and

(ii) reasonably consider any request from LDCP to not include that commercially
sensitive information, or to only include that commercially sensitive
information on an aggregated basis, in the relevant public announcement.

13.3 Information sharing with Minister

The parties acknowledge and agree that FV must:

(a) provide copies of all formal notices provided to FV by LDCP regarding:
(i) the achievement of Milestones and COD;
(ii) any required extension to the Milestone Dates;
(iii) the development of and compliance with any Critical Path Cure Plans;
(iv) the termination of this agreement (for any reason),
to the Minister promptly following receipt; and

(b) provide copies of all formal notices it provides to LDCP relating to the matters
specified in clause 13.3(a) to the Minister contemporaneously with (or as soon as
practicable after) such notices being provided to LDCP.

14 NOTICES
14.1 How notices given and received

Any notice, demand, consent or other communication given or made under this agreement:

69



FERM- Contract Firm Energy Reliability Mechanism Agreement

14.2

15

16
16.1

(a) must be in writing and sent to the address or email address for the recipient specified
in Item 2 or 4 of the Reference Schedule (which addresses may be updated by a
party from time to time upon giving notice to the other party);

(b) must either be delivered to the recipient by prepaid post (or if posted to an address in
another country, by registered airmail) or by hand or email;

(c) will be taken to be duly given or made:
(i) in the case of delivery in person, when delivered;

(ii) in the case of delivery by post, 7 Business Days after the date of posting (if
posted to an address in the same country) or 10 Business Days after the date
of posting (if posted to an address in another country); and

(iii) in the case of email:

(A) at the time the sender’s computer or other device generates a report
confirming that the email has been received by the recipient’s
information system; or

(B) if no such report is generated, 1 Business Day after the date on
which the email is sent, provided that the sender has not by that time
received a delivery failure notification (or similar),

but if the result of the foregoing is that a notice would be taken to be given or
made on a day which is not a Business Day, it will be taken to have been duly
given or made at the commencement of business on the next Business Day.

Contract Representative

(a) At all times, LDCP must appoint and maintain the appointment of a natural person
who is involved with the day-to-day operation and administration of the Project and
the Facility and this agreement as its Contract Representative.

(b) LDCP must ensure that it notifies FV as soon as reasonably practicable (and in any
event within 5 Business Days) of any changes to the identity or contact details of the
Contract Representative, including any temporary changes to the identity or contact
details of the Contract Representatives.

(c) FV may contact the Contract Representative at all reasonable times in respect of any
matter in connection with the day-to-day operation or administration of the Project or
this agreement.

(d) Despite clause 14.2(b), any notices and other communications that FV is required to
give under this agreement will be given to LDCP in accordance with clause 14.1.

TAXES

Subject to clause 16, LDCP will be solely liable for payment of all taxes, duties and levies
(including corporate taxes, personal income tax, fringe benefits tax, payroll tax, stamp duty,
withholding tax, PAYG, turnover tax and excise and import duties, and any subcontractor’s
taxes) which may be imposed on LDCP in relation to any payments made to LDCP under this
agreement.

GST
Interpretation

Unless the contrary intention appears, the terms and phrases used in this clause have the
meanings given to them in the A New Tax System (Goods and Services Tax) Act 1999 (Cth)
(GST Law).
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16.2

16.3

16.4

17
171

17.2

17.3

17.4

17.5

GST exclusive consideration

(a) Unless otherwise specified in this agreement, any amounts that are payable under or
in connection with this agreement do not include GST (GST exclusive
consideration).

(b) The recipient of a taxable supply under or in connection with this agreement must, in
addition to and at the same time as the GST exclusive consideration is payable, pay
to the supplier an amount equal to the amount of GST imposed by the GST Law from
time to time on the taxable supply.

(c) The additional amount is not payable unless the supplier provides to the recipient a
tax invoice which is in an approved form for GST purposes.

RCTIs

(a) To the extent permitted by applicable Law, LDCP will raise and issue tax invoices in

respect of the Upside Payments it is required to make to FV under this agreement
(recipient created tax invoices) (RCTls).

(b) Any RCTI which is raised and issued by LDCP in connection with this agreement
must be in a form which is compliant with applicable Law. LDCP warrants and
undertakes that:

(i) it is registered for GST as at the date of this agreement; and

(ii) it will remain registered for GST at all times during the Term.

Reimbursement of costs and expenses

If a party is required under this agreement to reimburse or indemnify another party for costs
and expenses incurred, those costs and expenses must be reduced by the amount of any
input tax credit available to the supplier and grossed-up for GST under this clause.

GENERAL
Entire agreement

This agreement contains the entire agreement between the parties, and supersedes all prior
agreements and understandings between the parties with respect to, its subject matter.

Amendment

No amendment or variation of this agreement is valid or binding on a party unless made in
writing executed by both parties.

Costs

The parties must bear their own costs (including legal costs) which are incurred in connection
with the preparation or negotiation of this agreement.

Severability of provisions

Any provision of this agreement which is prohibited or unenforceable in any jurisdiction is
ineffective as to that jurisdiction to the extent of the prohibition or unenforceability. That does
not invalidate the remaining provisions of this agreement nor affect the validity or
enforceability of that provision in any other jurisdiction.

Moratorium legislation

To the full extent permitted by Law, all legislation which at any time directly or indirectly:

(a) lessens, varies or affects any obligation of a party under this agreement; or
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(b) delays, prevents or prejudicially affects the exercise by a party of any rights under this
agreement,

is excluded from this agreement.

17.6  Assignment by LDCP

(a) LDCP must not assign, novate or otherwise transfer its rights or obligations under,
title to or interest in this agreement, the Facility or the Project other than in
accordance with this clause 17.6.

(b) Subject to clause 17.6(c), provided LDCP is not in breach or default of any of its
obligations under this agreement, LDCP may assign, novate or otherwise transfer its
rights and obligations under, title to or interest in this agreement with FV'’s prior
written consent, which must not te-be unreasonably withheld or delayed if:

(i) FV is reasonably satisfied that the assignee, novatee or transferee:

(A) has the legal, financial and technical capability to perform LDCP’s
obligations under this agreement; and

(B) agrees to assume all obligations of LDCP under or in connection with
this agreement; and

(ii) in the case of a proposed assignment, novation or transfer that would occur
prior to COD, FV considers (at its discretion) that the assignee, novatee or
transferee would have achieved an equivalent or higher merit score from the
Scheme Administrator during the tender assessment conducted in connection
with this agreement.

(c) LDCP must not assign, novate or otherwise transfer its rights or obligations under,
title to or interest in this agreement or the Facility unless it simultaneously assigns,
novates or otherwise transfers the agreement and the Facility to the same entity to
whom it assigns or novates this agreement in accordance with this clause 17.6.

17.7  Security Interests granted by LDCP

(a) The parties agree that LDCP may grant a Security Interest in respect of its rights and
obligations under this agreement, the Facility or the Project in favour of secured
lender/s (or a security trustee or agent acting on its/their behalf) who is/are providing
financial accommodation on secured terms to LDCP in connection with the Project or
the Facility.

(b) The parties acknowledge and agree that subject to the contents of any tripartite deed
entered into by FV in accordance with clause 17.7(c), the provisions of clause 17.6
will apply to any assignment, novation or transfer of LDCP’s rights and obligations
under, title to and interest in this agreement following the enforcement of a Security
Interest granted by LDCP in accordance with clause 17.7(a).

(c) Upon request by LDCP, FV will act reasonably in negotiating and entering into a
financier tripartite deed with LDCP’s secured lender/s (or a security trustee or agent
acting on its/their behalf), provided such deed is substantially in the form set out in
Annexure 1 to this agreement.

(d) LDCP must indemnify SVFV for any legal fees incurred by SVFV in connection with
the negotiation of such a financier tripartite deed.

17.8 Assignment by FV

(a) FV must not assign, novate or otherwise transfer its rights or obligations under, title to
or interest in this agreement other than in accordance with this clause 17.8.
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(b) FV may assign, novate or otherwise transfer its rights and obligations under, title to or
interest in this agreement with LDCP’s prior written consent, such consent not to be
unreasonably withheld or delayed.

(c) FV may assign, novate or otherwise transfer its rights and obligations under, title to or
interest in this agreement without LDCP’s consent to:

(i) an-Authoritya Government Entity; or
(ii) any entity which replaces the Financial Vehicle from time to time.
17.9 Release

If a party assigns, novates or otherwise transfers its rights and obligations under, title to or
interest in this agreement in accordance with clause 17.6 or 17.8, then the non-assigning
party agrees to release the assigning party from its obligations under this agreement arising
on and from the date of the assignment, novation or transfer to the extent that those
obligations are assumed in writing by the assignee on terms reasonably acceptable to the
non-assigning party.

17.10 Change in Control

(a) LDCP must not undergo, or agree to undergo, a Change in Control without FV’s prior
written consent.

(b) FV’s consent to a Change in Control of LDCP must not be unreasonably withheld or
delayed where:

(i) LDCP’s legal, financial and technical capability to perform its obligations
under this agreement will not be adversely affected; and

(ii) in the case of Change in Control that would occur prior to COD, FV considers
(at its discretion) that LDCP would have achieved an equivalent or higher
merit score from the Scheme Administrator during the tender assessment
conducted in connection with this agreement had the Change in Control
occurred prior to the determination of LDCP’s merit score.

17.11 Survival
(a) If this agreement is terminated or expires then, except where this agreement provides
otherwise:

(i) the parties are released from their obligations to continue to perform this
agreement except the obligations which are expressed to, or by their nature,
survive termination;

(ii) each party retains the rights and claims it has against the other party for any

past breach of this agreement; and

(iii) the provisions of this agreement survive termination to the extent necessary
to give effect to this clause 17.11.

(b) Without limiting clause 17.11(c), Schedule 6 and clauses 6.9, 6.9, 8, 10, 12, 13, and
17.11 of these General Terms survive termination of this agreement.

(c) The indemnities in this agreement are:

(i) continuing, separate and independent obligations of the parties from their
other obligations and survive termination of this agreement; and

(ii) absolute and unconditional and unaffected by anything that might have the
effect of prejudicing, releasing, discharging or affecting in any other way the
liability of the party giving the indemnity-
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18

FV TRUSTEE PROVISIONS

18.1

Trustee capacity of FV

18.2

FV is party to this agreement in its capacity as trustee of the Statutory Trust.

Notification of retirement, removal or replacement

18.3

FV must notify LDCP as soon as practicable if it retires, is removed or is replaced as trustee
of the Statutory Trust. If practicable, the notification must be made before the retirement,
removal or replacement takes effect.

Trustee limitation of liability

18.4

(@) Subject to clauses 18.3(b), (c) and (d), FV’s liability to LDCP in connection with this
agreement (including to make Scheme Payments and Fuel Reimbursements) is
limited to the extent the liability can be and is satisfied out of the Statutory Trust
Property by FV exercising its right of indemnity out of the Statutory Trust Property.

(b) LDCP may not seek to recover any amounts owing to it in connection with this
agreement by bringing proceedings against FV in its personal capacity, or take any
steps to have FV placed in any form of insolvency administration or to have a receiver
or receiver and manager appointed.

(c) The limitations and restrictions under clauses 18.3(a) and (b) do not apply to a liability
to the extent that it is not satisfied because there is a reduction in the extent of FV’s
indemnification out of the Statutory Trust Property as a result of FV’s own fraud,
negligence or wilful default. This clause 18.3(c) does not, however, apply to the
extent the relevant act or omission of FV is caused or contributed to by any other
person, including LDCP. Nothing in this clause 18.3(c) shall make FV liable to any
claim for an amount greater than the amount which LDCP would have been able to
claim and recover from the Statutory Trust Property in relation to the relevant liability
if F\V’s right of indemnity had not been prejudiced in the manner described in this

clause 18.3(c).

(d) FV is not obliged to do or refrain from doing anything under this agreement unless its
liability is limited in the same manner as set out in this clause 18.3.

(e) The limitation of FV’s liability under clause 18.3(a) is to be disregarded for the
purposes of determining whether FV has failed to comply with or perform any
obligation under this agreement because of a failure by FV to pay an amount payable
by it under this agreement.

(f) A reference to a right of indemnity in this clause 18.3 includes any right or power in
law or in equity for FV to meet the liability out of the Statutory Trust Property.

Paramountcy etc

This clause 18 prevails over any other provision of this agreement to the extent of any
inconsistency. It applies to all liabilities and obligations of FV in any way connected with any
representation, warranty, conduct, omission, agreement or transaction under or connected to

this agreement.
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SCHEDULE 6 - DEFINITIONS AND INTERPRETATION SCHEDULE

1

DEFINITIONS
In this agreement:

Acceptable Credit Rating means a credit rating of at least A- by Standard & Poor’s or A3 by
Moody’s or an equivalent rating from another reputable ratings agency acceptable to FV
(acting reasonably).

Actual Capacity means at any time the sum of the amount of electricity (in MW) actually
being dispatched into the NEM and the amount of additional reserve capacity which is which
is capable of being immediately dispatched into the NEM.

Actual LOR Interval means any trading interval in respect of which AEMO has declared an
actual LOR2 or LORS in the South Australian region of the NEM as a result of a shortfall of
available capacity reserves in accordance with the reserve level declaration guidelines and
the NER.

Agreed Maintenance Windows means each Autumn Maintenance Window and each Spring
Maintenance Window.

Annual FERM Report has the meaning as defined in clause 6.23 of the Specific Terms:
Operational Period.

Approved Reinstatement Plan has the meaning as defined in clause 9.2(b) of the Specific
Terms: Operational Period.

ASX means the Australian Securities Exchange, operated by ASX Limited ACN 008 624 691.

Auditor has the meaning as defined in clause 10.2(a) of the General Terms.

Authorisation means any consent, permit, authorisation, registration, filing, accreditation,
agreement, notarisation, certificate, permission, licence, approval, authority or exemption
from, by or with an Authority. Without limitation, it includes any required AEMO registration
and ESCOSA Licence, and any Authorisations required under:

(a) the Native Vegetation Act 1991 (SA) or the Biodiversity Act 2025 (SA);

(b) the Planning, Development and Infrastructure Act 2016 (SA) or the Hydrogen and
Renewable Energy Act 2023 (SA); and

(c) the Environment Protection and Biodiversity Conservation Act 1999 (Cth).

Authority means any governmental, semi-governmental, judicial, administrative, municipal,
local governmental, statutory, fiscal, monetary or supervisory authority or body. It includes
AEMO, AER and any regulatory organisation established under statute or any stock
exchange rules.

Autumn Maintenance Window means the Autumn Maintenance Window specified in ltem
22 of the Reference Schedule.

Availability Rebate means the availability rebate for an Operational Year, as determined in
accordance with #emclause 3 of Schedule 2.

Availability Rebate Percentage means the availability rebate percentage for an Operational
Year, as determined in accordance with ltemclause 3 of Schedule 2.

Availability Requirement has the meaning as defined in clause 3.3 of the Specific Terms:
Operational Period.

Availability Uptime Percentage means the availability uptime percentage for an Operational
Year determined in accordance with ltemclause 3.4 of Schedule 2.
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Base Figure has-the-meaning-as-defined-intem-1+4-of Schedule-2means the:

(a) Revenue Floor (as specified in Item 23 of the Reference Schedule);

b Revenue Sharing Cap (as specified in Item 24 of the Reference Schedule); and

(c) Payment Cap (as specified in ltem 25 of the Reference Schedule).

Bidirectional Capacity Commitment has the meaning as defined in clause 2.2(a) of the
Specific Terms: (Operational Period).

BOP means balance of plant.

Breach Notice has the meaning as defined in clause 6.7(b) of the General Terms.
Business Day means a day that is not:

(a) a Saturday, Sunday or public holiday in South Australia; or

(b) between 25 December and 1 January.

Capacity Commitment has the meaning as defined in clause 2.2 of the Specific Terms:
Operational Period.

Capacity Product means any right, entitlement, credit, offset, allowance, compensation,
payment, benefit or certificate of any kind, recognised or arising under any scheme, Law,
policy or arrangement which becomes available to the owner or operator of a production unit
that is attributable to the capacity or availability of the Facility, but not including any Green
Products or any ancillary services.

CC Cure Period has the meaning as defined in clause 2.4(a) of the Specific Terms:
Operational Period.

Change in Control occurs in relation to a party where:
(a) a person who does not Control the party acquires such Control; or

(b) a person that Controls that party ceases to have such Control, but does not include a
change in Control of a party which occurs as a result of:

(i the party or any of its Related Bodies Corporate becoming listed on the ASX
or other recognised securities exchange;

(ii) a transfer of or other dealing in shares in the party or any of its Related
Bodies Corporate that are listed on the ASX or other recognised securities
exchange; or

(iii) an internal restructure or reorganisation, provided that the restructuring or
reorganisation does not result in a change to the Ultimate Holding Company
of the party.

Change in Law means the imposition of, change in, change in the application or official
interpretation of or repeal of a Law (other than a Law relating to an Ineligible Tax), but
excludes:

(a) any change in planning or environmental requirements associated with the
construction of the Facility (including any native title or cultural heritage costs);

(b) any change in the NER which, as at the Tender Date, is the subject of a final
determination of the Australian Energy Market Commission or the Energy Security
Board;

(c) the introduction of, or any change to, the Market Liquidity Obligation (except to the
extent the Market Liquidity Obligation imposes materially more onerous obligations on
LDCP than those which were described in the Tender Documents); and
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(d) the introduction of, or any change to, the Scheme Regulator guidelines issued under
the FERM Regulations in relation to the determination of Fuel Price (except to the
extent the guidelines impose a materially less favourable Fuel Price determination
methodology for LDCP than the methodology described in the Tender Documents).

CIS means the Capacity Investment Scheme created by legislative instrument under the
Industry Research and Development Act 1986 (Cth) as such scheme is amended by any
other Commonwealth legislation, including the Climate Change Act 2022 (Cth).

Claim means, in relation to a party, a demand, claim, action or proceeding made or brought
by or against the party, however arising and whether present, unascertained, immediate,
future or contingent.

COD means commercial operations date, being the date on which the LDCP receives notice
from FV that #LDCP has satisfied all COD Preconditions in accordance with clause 1.6 of the
Specific Terms: Development Period.

COD Preconditions has the meaning as defined in clause 1.5 of the Specific Terms:
Development Period.

Cold Weather Peak Periods means the cold weather peak periods specified in Item 22 of
the Reference Schedule.

Committed Bidirectional Capacity has the meaning as specified in Item 18 of the
Reference Schedule.

Committed Conventional Capacity has the meaning as specified in Item 18 of the
Reference Schedule.

Committed Output Capacity has the meaning as specified in Iltem 18 of the Reference
Schedule.

Committed Storage Capacity has the meaning as specified in Item 18 of the Reference
Schedule.

Committed Storage Rebate means the committed storage rebate for an Operational Year,
as determined in accordance with ftemclause 4 of Schedule 2.

Compliance Interval means each trading interval in respect of which AEMO forecasts LOR2
or LORS in the LOR Assessment Horizon regardless of whether the frading interval.

(a) ceases to be a forecasted LOR2 or LORS3 frading interval; or

(b) becomes an Actual LOR Interval.

Compliance Period means a continuous, consecutive series of Compliance Intervals.

Connection Agreement means any agreement between LDCP and a third party to give
effect to a Utility Connection that is required for the Project.

Connection Point means the transmission network connection point or distribution network
connection point for the Facility (as applicable).

Contract Representative means the person appointed by LDCP in accordance with clause
14.2 of the General Terms.

Control has the meaning given in section 50AA of the Corporations Act, except that:

(a) the application of section 50AA(4) will be disregarded;

(b) in the case of a body corporate, it includes the direct or indirect right to exercise more
than 50% of the votes exercisable at a general meeting of that body corporate and
the direct or indirect right to appoint more than 50% of its directors;
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(c) in the case of a trust, it includes the direct or indirect right to exercise more than 50%
of the votes exercisable by the beneficiaries of that trust in their capacity as
beneficiaries and the ability to appoint or remove the trustee of the trust;

(d) in the case of any other person, it includes the direct or indirect right to exercise more
than 50% of the voting rights in the person; and

(e) in the case of any person (including those listed in paragraphs (b) to (d) above), it
includes the direct or indirect capacity to determine the outcome of decisions about
the person’s financial and operating policies,

and Controlled has a corresponding meaning.

Conventional Capacity Commitment has the meaning as defined in clause 2.2(a) of the
Specific Terms: {Operational Period).

Corporations Act means the Corporations Act 2001 (Cth).

Cost Change Threshold means $4,000,000an amount equal to $500,000 plus $20,000/MW
of Committed Output Capacity, capped at $5 million (each figure in this definition escalating in
accordance with clause 1.4 of Schedule 2 as if it were a Base Figure).

Critical Path Cure Plan has the meaning as defined in clause 1.4(b)(ii) of the Specific Terms:
Development Period.

Critical Path Notice has the meaning as defined in clause 1.4 of the Specific Terms:
Development Period.

Cumulative Balance means, in respect of a Quarter or Operational Year (the Relevant
Period), the cumulative balance of all Scheme Payments and Fuel Reimbursements which

have-been-made-by-F\/te-LDCP-to date (in respect of OperationalQuarters Years before the

Relevant ¥earPeriod) less all Upside Payments which-have-been-made-by-LDCP-to-F\/to
date (in respect of Operational-YearsQuarters before the Relevant ¥YearPeriod).

Current Annual Payment Cap has the meaning as defined in clause 6.11(b) of the General
Terms.

Deemed Wholesale Contract Capacity Revenue has the meaning as defined in ltemclause
2.4 of Schedule 2.

Deemed Wholesale Contract Energy Revenue has the meaning as defined in lemclause
2.2 of Schedule 2.

Deemed Wholesale Contract Green Revenue has the meaning as defined in {emclause 2.3
of Schedule 2.

Deemed Wholesale Contract Revenue means, for a period, the aggregate of all Deemed
Wholesale Contract Energy Revenue, Deemed Wholesale Contract Capacity Revenue and
Deemed Wholesale Contract Green Revenue.

Definitions and Interpretation Schedule means this Schedule 6 to this agreement.

Delay Event has the meaning as defined in clause 1.2 of the Specific Terms: Development
Period.

Development Period means the period specified in ltem 6 of the Reference Schedule.
Dispute has the meaning as defined in clause 12.1 of the General Terms.

Dispute Notice has the meaning as defined in clause 12.3 of the General Terms.
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Downside Percentage means the downside percentage specified in Item 27 of the
Reference Schedule.

Draft CC Cure Plan has the meaning as defined in clause 2.4(a) of the Specific Terms:
Operational Period.

Draft MPT Cure Plan has the meaning as defined in clause 3.8(a) of the Specific Terms:
Operational Period.

Early Termination Amount means the amount specified in Item 9 of the Reference
Schedule.

Early Termination Security means an unconditional bank guarantee or letter of credit:

(a) issued by an issuer with an Acceptable Credit Rating and which has an office in
Sydney;

(b) which has a face value amount equal to at least the Early Termination Amount; and

(c) which is substantially in the form set out in Annexure 2 to this agreement; and

(d) which is otherwise in a form acceptable to FV (in its complete-discretion).

Election to Reinstate has the meaning as defined in clause 9.1(a) of the Specific Terms:
Operational Period.

Eligible Wholesale Contract has the meaning as defined in clause 3.3(a) of the General
Terms.

Emergency means any event which poses an imminent risk of:

(a) death or personal injury to any person; or

(b) causing a Major Loss Event.

ESCOSA Licence means any licence that LDCP is required to hold for the Project under the
Electricity Act 1996 (SA) (including any licence granted by the Essential Services Commission
of South Australia).

Excluded Operational Year means each excluded Operational Year specified in Item 28 of
the Reference Schedule.

Facility means the long duration electricity generation; and/or storage er-hybrid-facility which
is to:

(a) be owned and operated by LDCP; and

(b) meet the Specifications,

and includes the Utility Connection Assets.

EATS he Forsian Asauisiti T ot 1075(CHh).

FERM Guidelines means the Minister's Guidelines made pursuant to Part 2 of the FERM
Regulations.

FERM Regulations means the National Electricity (South Australia) (Firm Energy Reliability
and Orderly Exit Management) Regulations 2025 (SA).

FERM Report has the meaning given in clause 6.5 of the Specific Terms: Operational Period.

Financial Close occurs when LDCP has secured the equity and/or external debt financing
that is required to fund the construction and commissioning of the Facility, and all conditions
precedent to first draw down under that financing have been satisfied or waived and that first
draw down is made available to LDCP.
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Financial Vehicle has the meaning as defined in the FERM Regulations.

Firm Energy Reliability Mechanism (or FERM) means the scheme established by the
FERM Regulations.

First Operational Year has the meaning as defined in the definition of Operational Year
below.

Force Majeure Event means an event or circumstance, or combination of events or
circumstances which is/are not within the reasonable control of LDCP, including without
limitation:

(a) an electrical, mechanical or operational malfunction, breakdown or failure of any
assets which form part of the Facility;

(b) an electrical, mechanical or operational malfunction, breakdown or failure of any
Utility Connection Assets;

(c) any planned or unplanned outage of the transmission network or the distribution
network;
(d) curtailment or congestion affecting the availability of the transmission network or the

distribution network in the South Australian region;
(e) a lack of supply or shortage of electricity, natural gas or water,

but only to the extent that LDCP could not have avoided such event/s or circumstance/s
through the exercise of reasonable care, compliance with its obligations under this agreement
or Good Industry Practice, and excluding:

(a) a lack of supply or shortage of electricity, natural gas, diesel, fuel or water which is
caused by a failure by LDCP to use its best endeavours to contract for such supply in
accordance with Good Industry Practice;

(b) financial hardship, failure or inability of any person to pay any sum due and payable,
or the inability of LDCP (or any of its Related Entities) to obtain financing or insurance
or to profit or achieve a satisfactory rate of return;

(c) any malfunction, temporary unavailability, breakdown or failure of any assets forming
part of the Facility:

(i) caused by normal wear and tear; or

(i) to the extent such event could have been rectified and overcome if LDCP
held all spare parts which would typically be held by a prudent operator of the
Facility operating in accordance with Good Industry Practice;

(d) any event or circumstance arising due to a failure by LDCP to properly maintain any
equipment, property or asset forming part of the Facility in accordance with a
Maintenance Plan or Good Industry Practice;

(e) any event or circumstance arising due to a negligent or unlawful act or omission of
LDCP, any of its Related Entities or any of their respective employees, agents or
subcontractors;

(f) any event or circumstance arising due to a breach of this agreement or a Project

Document by LDCP;

(9) any event or circumstance arising due to the Facility and/or the Utility Connection
Assets not being designed in a manner which meets the Specification; or

(h) strikes, industrial disputes or other industrial actions or disruption that only affect
LDCP.
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Force Majeure Suspension Period has the meaning as defined in clause 8.1 of the Specific
Terms: Operational Period.

Fuel Price Determination means a determination made by the Scheme Regulator in
accordance with the applicable guideline published pursuant to the FERM Regulations.

Fuel Reimbursement means the fuel reimbursement for an Operational Year (as determined
in accordance with ltemclause_1.3 of the Schedule 2).

General Terms means Schedule 5 to this agreement.

Good Industry Practice means the practices, procedures, methods specifications and
standards which:

(a) are used by prudent, competent, experienced and reputable developers, contractors
and operators who develop and operate projects of a similar nature to the Project;
and

(b) are consistent with all relevant standards, including international standards and good

electricity industry practice (as defined in the NER) to the extent that that definition is
relevant to the Project and/or the Facility.

Government Entity means:

(a) the Crown in right of the State of South Australia;

(b) a Minister, agency or instrumentality of the Crown; or

(©) any entity established by or under the Laws of South Australia or owned directly or
indirectly by or on behalf of the State.

Government Initiative means the CIS and any other grant funding or project funding or
underwriting scheme under which any Authority (or a scheme or financial vehicle created
pursuant to any Law) provides financial assistance to electricity generators or storage
providers.

Green Product means any right, entitlement, credit, offset, allowance, compensation,
payment, benefit or certificate of any kind, recognised or arising under any scheme, Law,
policy or arrangement which may be created in respect of, or relate to, the regulation or
reduction of greenhouse gas emissions or the regulation or generation of renewable energy.

GST exclusive consideration has the meaning as defined in clause 16 of the General
Terms.

Hot Weather Peak Period means the hot weather peak periods specified in Item 22 of the
Reference Schedule.

Independent COD Report means a report provided (or to be provided) under clause 1.5 of
the Specific Terms: Development Period.

Independent Expert has the meaning as defined in clause 12.6(a) of the General Terms.

Ineligible Tax means any income, capital gains, stamp, payroll, land, council or transaction
duty, tax or charge, or any taxes or charges analogous to such taxes or charges.

Ineligible Wholesale Capacity Contract has the meaning as defined in {emclause 2.4 of
Schedule 2.

Ineligible Wholesale Contract means any Wholesale Contract to the extent it is not an
Eligible Wholesale Contract.
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Ineligible Wholesale Energy Contract has the meaning as defined in ltemclause 2.2 of
Schedule 2.

Ineligible Wholesale Green Contract has the meaning as specified in #emclause 2.3 of
Schedule 2.

Insolvency Event means, in respect of a party:

(a) it is (or states that it is) insolvent (as defined in the Corporations Act);
(b) it is or becomes a Chapter 5 Body Corporate (as defined in the Corporations Act);
(c) it is subject to any arrangement (including a deed of company arrangement or

scheme of arrangement), assignment, moratorium or compromise or composition,
protected from creditors under any statute or dissolved (in each case, other than to
carry out a reconstruction or amalgamation while solvent on terms approved by the
other parties to this agreement);

(d) it is taken (under section 459F(1) of the Corporations Act) to have failed to comply
with a statutory demand;

(e) it is the subject of an event described in section 459C(2)(b) or section 585 of the
Corporations Act;

(f something having a substantially similar effect to any of the things described in
paragraphs (a) to (e) happens in connection with that party under the law of any
jurisdiction.

Insurance Policies means the insurance policies specified in the Required Insurance
Schedule.

Law means:
(a) those principles of common law and equity established by decisions of courts;
(b) any legislation or regulation; or

(c) any Authorisation (including any conditions or requirements under them) which is
issued under an instrument referred to in paragraph (b) of this definition.

LDCP Trust means, where LDCP is expressed to be a party to this agreement in its capacity
as trustee of a trust, that trust.

LDCP Trust Deed means the deed of settlement or other instrument which establishes and
governs the LDCP Trust.

LDCP Trust Property means LDCP’s present and future property which is the subject of the
LDCP Trust.

LDCP Utility Connection Assets means any Utility Connection Assets which are to be
owned and operated by LDCP.

Long Duration Capacity Provider has the meaning as defined in the FERM Regulations.

LOR Assessment Horizon has the meaning as defined in the reserve level declaration
guidelines.

LOR Notice Period (Conventional) has the meaning as specified in Item 19 of the
Reference Schedule.

LOR Notice Period (Bidirectional) has the meaning as specified in Item 20 of the Reference
Schedule.
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Loss means all damage, loss, cost or expense. In relation to a Claim, Loss includes amounts
payable in respect of the Claim and reasonable legal costs and expenses on a full indemnity
basis.

Maintenance Plan has the meaning as defined in clause 4.2(a) of the Specific Terms:
Operational Period.

Major Loss Event means an event or circumstance that results in the loss, destruction or
material damage to the Facility which results in a loss of at least 50% of the Committed
Output Capacity or Committed Storage Capacity (as applicable).

Major Supply Contract means, if covered under a different agreement to the Major Works
Contract, the primary head contract/s for the procurement of the generating units (or
bidirectional units), inverters (if applicable) and the generator or bidirectional unit control
system which form part of the Facility.

Major Works Contract means the primary head contract/s for the design, construction and
commissioning of the Facility.

Marginal Loss Factor means the intra-regional loss factor applicable to the Connection
Point.

Market Liquidity Obligation has the meaning as defined in Regulation 33 of the FERM
Regulations and the FERM Guidelines.

Milestone means each milestone specified in Item 7 of the Reference Schedule.

Milestone Date means each milestone date specified in Item 7 of the Reference Schedule.

Milestone Delay Notice has the meaning as defined in clause 1.3 of the Specific Terms:
Development Period.

Minimum Performance Obligation has the meaning as defined in clause 3.2 of the Specific
Terms: Operational Period.

Minimum Performance Thresholds has the meaning as defined in clause 3.9(a) of the
Specific Terms: Operational Period.

Minister means the Minister for Energy and Mining, a body corporate pursuant to the
Administrative Arrangements Act 1994 (SA).

MPT Cure Period has the meaning as defined in clause 3.9(a) of the Specific Terms:
Operational Period.

MPT Cure Plan has the meaning as defined in clause 3.9(e) of the Specific Terms:
Operational Period.

MW means megawatt, a measure of electrical power.
MWh means megawatt hour, a measure of electrical energy.

National Electricity Law means the National Electricity Law set out in the National Electricity
(South Australia) Act 1996 (SA)_as it applies in South Australia.

National Electricity Rules or NER means the National Electricity Rules made under the
National Electricity Law.
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Net Revenue means, in respect of any Operational Year, the amount determined in
accordance with the formula set out in #emclause 1.1 of Schedule 2.

Network Support Services means any service provided by the Facility to support a
transmission network or a distribution network, including any service that is an alternative to
network augmentation.

Notional Quantity has the meaning as specified in #emclause 2.1 of Schedule 2.
NTP means notice to proceed.
Operational Period means the dateperiod specified in Item 8 of the Reference Schedule.

Operational Revenue means, in respect of a period, revenue derived from the Facility on a
cashflow basis (without double counting), including any:

(a) revenue from an Eligible Wholesale Contract;

(b) revenue deemed to be Operational Revenue in clause 3.1(b) of the General Terms
(deemed Permitted Arrangement revenue);

(c) Deemed Wholesale Contract Revenue;

(d) revenue from the supply of ancillary services, Network Support Services or System

Support Services;

(e) revenue from the sale of electricity into the NEM (and revenue from the use of
electricity from the NEM during frading intervals where the spot price is negative);

() revenue from the sale of hedges, whether OTC or through the ASX;

(9) to the extent not covered by paragraphs (a) to (f) above, revenue from AEMO (in its
capacity as a market body) including any compensation under Chapter 3 of the NER
(including arising from “market suspension”, the application of the “administered floor
price” or “administered price cap”, or a “direction” (each as defined in the NER));

(h) to the extent not covered by paragraphs (a) to (f) above, revenue in respect of, or
other economic value associated with, any Capacity Products or Green Products;

(i) financial assistance from the CIS or any other Government Initiative; and

0] amounts to which LDCP is entitled under or in connection with an insurance policy,

but excluding:
(k) Scheme Payments and Fuel Reimbursements;

0] damages and/or liquidated damages to which LDCP is entitled under a Project
Document (except to the extent that those damages compensate for loss of revenue
and/or profit); and

(m) amounts received from LDCP under an insurance policy (other than amounts which
compensate for loss of revenue and/or profit, {including where caused by a Force
Majeure Event).

Operational Year means each of the following periods:

(a) the period from COD to the next 31 October following COD (First Operational Year);

(b) the period from 1 November o the day preceding the final day of the Term (Last
Operational Year); and

(c) each 12-month period from 1 November to 31 October from the end of the First
Operational Year to the start of the Last Operational Year.

OTC means over the counter.
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Other FERM Contract means a ‘FERM contract’ under the FERM Regulations, other than
this agreement.

Over-Contracted Arrangement has the meaning as defined in clause 3.9(a).
Over-Contracted Trading Intervals has the meaning as defined in clause 3.9(b).
Payment Cap means the Payment Cap specified in ltem 25 of the Reference Schedule.

Peak Periods means each Hot Weather Peak Period and each Cold Weather Peak Period
during the Operational Period.

Performance Standards means the performance standards registered with AEMO from time
to time for the Facility.

Permitted Arrangement has the meaning as defined in clause 3.1(a) of the General Terms.

Permitted Costs means, in respect of a period, the following costs and expenses incurred by
LDCP on a cash flow basis in respect of the Facility in that period (without double counting):

(a) the costs in relation to the import of electricity from the transmission network or
distribution network, including any costs incurred on arm’s length terms on account of
Green Products required by Law (or required to avoid a shortfall charge imposed by
Law) to be acquired or surrendered in respect of such electricity;

(b) the costs incurred by the Facility in respect of any ancillary services, Network Support
Services or System Support Services;

(c) any other amounts incurred by LDCP under the NER;
(d) any payments under any Eligible Wholesale Contract;

(e) any costs incurred on arm’s length terms on account of Green Products required by
Law (or required to avoid a shortfall charge imposed by Law) to be acquired or
surrendered in respect of such electricity;

() any costs incurred on arm’s length terms on account of carbon credits which are
required to be acquired and / or surrendered by LDCP in order to comply with
applicable Law;

(9) any other costs and expenses LDCP and FV agree are Permitted Costs,

but excluding:

(h) costs as a result of dispatching into the NEM during trading intervals where the spot
price is negative;

(i) any Taxes (and GST);

0] any fines or penalties (including fines or penalties under the NER, the NEL or the
FERM Regulations);

(k) any liquidated damages, warranty payments, or payments related to non-performance
under a Wholesale Contract; and

0] any Upside Payment, Availability Rebate or Committed Storage Rebate;

(m) any interest, margin, guarantee or letter of credit fees, line fees, commitment fees,
establishment fees, underwriting fees, discount, rent under finance leases or hire
purchase or other one-off or recurrent payments in the nature of the foregoing
(including gross-ups and recurrent increased cost or reduced yield indemnity
payments) payable by LDCP in relation to any debt financing for the Project.

Planned Maintenance means the maintenance activities to be undertaken in accordance
with the Maintenance Plan during the Operational Period.
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PPSA means the Personal Property Securities Act 2009 (Cth).
Project means the development, design, construction and operation of the Facility by LDCP.

Project Documents means:

(a) the Major Works Contracts;
(b) the Major Supply Contracts;
(c) the Connection Agreements; and

(d) any other agreement which the parties agree is a Project Document for the purposes
of this agreement.

Proposed Reinstatement Plan has the meaning as defined in clause 9.1(a) of the Specific
Terms: Operational Period.

Qualifying Cause of Delay means:
(a) a breach of this agreement (or other act of prevention) by FV; or

(b) a Force Majeure Event.

Qualifying Contract means a contract which meets the criteria specified in the FERM

Guidelines.

Quarter means each quarterly period ending on 31 January, 30 April, 31 July and 31 October
in any calendar year.

Quarterly Report has the meaning as defined in clause 6.1(a) of the Specific Terms:
Operational Period.

RCTI has the meaning as defined in clause 16.3 of the General Terms.
Records Retention Period has the meaning as defined in clause 10.1 of the General Terms.

Reference Schedule means Schedule 1 to this agreement.

Related Entity has the meaning as defined in the Corporations Act.

Relevant Cost Change means a net increase or decrease in LDCP’s direct costs of:

(a) constructing and commissioning the Project; or

(b) generating, storing and exporting electricity, or

that arises as a result of a Change in Law that occurs after the Tender Date, but excluding
costs in relation to:

(c) existing or new participant fees (as defined in the NER);
(d) existing or new ancillary services; and

(e) any other amounts payable by LDCP under the NER.

Rel v | . fined.incl 7.4a)of Specific.T :

5 . Period.

Related Wholesale Contract has the meaning as defined in clause 3.4(b) of the General
Terms.
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Remaining Annual Payments has the meaning as defined in clause 6.11(b) of the General
Terms.

Required Availability Percentage means the percentage specified in Item 21 of the
Reference Schedule.

Required COD means the Milestone Date for COD specified in Item 7 of the Reference
Schedule.

Required Insurances Schedule means Schedule 7 to this agreement.
Revenue Floor means the Revenue Floor specified in Item 23 of the Reference Schedule.

Revenue Sharing Cap means the Revenue Sharing Cap specified in ltem 24 of the
Reference Schedule.

Revised Statement means a “routine revised statement” or a “special revised statement”
(each as defined in the NER).

SCADA means supervisory control and data acquisition.
Scheme Administrator has the meaning as defined in the FERM Regulations.

Scheme Payments means the annual payments which are to be paid by FV to LDCP which
are determined in accordance with ltemclause 1 of Schedule 2.

Scheme Regulator has the meaning as defined in the FERM Regulations.
Security Interest any:

(a) security for the payment of money or performance of obligations, including a
mortgage, charge, lien, pledge, trust, power or title retention or flawed deposit
arrangement and any “security interest” as defined in sections 12(1) or (2) of the
PPSA; or

(b) agreement to create any of the above or allow them to exist.

Signing Date means the earliest date on which this agreement has been signed by both
parties.

Site means the site on which the Facility and the LDCP Utility Connection Assets are located
(or to be located).

Specification means the specification outlined in Part 4 of the Reference Schedule.

Specific Terms: Development Period means the terms and conditions set out in Schedule
3.

Specific Terms: Operational Period means the terms and conditions set out in Schedule 4.

Spring Maintenance Window means each Spring Maintenance Window specified in Item 22
of the Reference Schedule during the Operational Period.

SPV means special purpose vehicle, which must be a company or corporate trustee which is
registered under the Corporations Act.

ST PASA means short term PASA.

State means South Australia.
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Statutory Trust means the trust arising on account of subregulation 9(3) of the National
Electricity (South Australia) (Firm Enerqy Reliability and Orderly Exit Management)
Requlations 2025 (SA).

Statutory Trust Property means FV'’s present and future property which is the subject of the
Statutory Trust.

Storage Requirement has the meaning as defined in clause 3.4 of the Specific Terms:
Operational Period.

STTM means Short Team Trading Market.

Subsidiary of an entity means another entity which:

(a) is a subsidiary of the first entity within the meaning of the Corporations Act; or

(b) is part of the consolidated entity constituted by the first entity and the entities it is
required to include in the consolidated financial statements it prepares, or would be if
the first entity was required to prepare consolidated financial statements.

A trust may be a subsidiary (and an entity may be a subsidiary of a trust) if it would have been
a subsidiary under this definition if that trust were a body corporate. For these purposes, a
unit or other beneficial interest in a trust is to be regarded as a share.

System Support Services means any service provided by the Facility to support the power
system including the provision of inertia or the provision of a system strength service, but
excluding any Network Support Service.

Tax means any present or future tax, levy, impost, duty, rate, charge, excise, royalty (whether
based on value, profit or otherwise), fee, deduction or withholding of any nature, which is
imposed, levied or administered by an Authority, the Commonwealth or any State or Territory
of the Commonwealth, together with any interest, penalty, charge, fee or other amount
imposed or made on, or in connection with, any of the foregoing.

Technical Standards means the Performance Standards and the other standards and
requirements published by any Authority under, any applicable Laws (including, in particular,
Schedule S5.4a2 of the NER) that relate to the performance or operation of, or a service
provided by the Facility as those requirements are modified by any derogations in force under
that applicable Law at that time or the provisions of this agreement).

Tender Date mean the date on which the tender for this agreement was lodged by LDCP in
accordance with the FERM Guidelines.

Tender Documents means the tender rules, guidelines and other materials provided to, or
made available to, LDCP in connection with the tender process relating to this agreement.

Tenure means:

(a) a freehold interest; and/or

(b) an interest under a lease, sale and purchase agreement, transfer granting an
easement agreement, easement or similar right including any valid option to enter into
such an agreement or right, which provides for access to and/or use of land for the
purpose of developing, constructing, commissioning, operating, maintaining and
decommissioning the Facility (including any connection assets).

Term means the period specified in Item 5 of the Reference Schedule.

Tested Storage Capacity has the meaning as defined in clause 3.7(d) of the Specific Terms:
Operational Period.
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Third Party Utility Connection Assets means any Utility Connection Assets which are to be
owned and operated by a third-party utility provider.

Ultimate Holding Company has the meaning given in the Corporations Act but on the basis
that ‘subsidiary’ has the meaning given to Subsidiary in this agreement and that ‘body
corporate’ includes any entity and a trust.

Unplanned Maintenance means any maintenance activities (other than Planned
Maintenance) undertaken during the Operational Period.

Upside Payment means an upside payment determined in accordance with {emclause 1 of
Schedule 2.

Upside Percentage means the upside percentage specified in ltem 26 of the Reference
Schedule.

Utility Connection means any connection to an existing shared electricity, water or natural
gas transmission or distribution system which is required for the Facility to become fully
operational in accordance with the Specification.

Utility Connection Assets means any infrastructure which is required to connect the Facility
to any shared electricity, water or natural gas transmission or distribution system.

Variation Request has the meaning as defined in clause 2.1 of the Specific Terms:
Development Period.

Wholesale Contract means any contract or other arrangement (other than this agreement)
that entitles LDCP to receive amounts payable in respect of, or other economic value
associated with:

(a) the Facility;

(b) any Green Products or Capacity Products created by reference to the Facility;
(c) electricity imported or exported by the Facility;

(d) the supply of ancillary services by the Facility; and/or

(e) the availability or use of the energy storage capacity of Facility.

YTD Fuel Reimbursement has the meaning given in clause 1.5 of Schedule 2.

YTD Scheme Payment has the meaning given in clause 1.5 of Schedule 2.

YTD Upside Payment has the meaning given in clause 1.5 of Schedule 2.

2 INTERPRETATION

In this agreement, unless it is stated to the contrary:

(a) if a word or phrase is defined, its other grammatical forms have a corresponding
meaning;

(b) a reference to a person includes a corporation, trust, partnership, unincorporated
body or other entity;

(c) a reference to a clause is a reference to a clause of this agreement;
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(d) a reference to an agreement or document (including this agreement) is to the
agreement or document as amended, varied, supplemented, novated or replaced,
except to the extent prohibited by that agreement or document;

(e) if a party consists of more than one person, an obligation of or warranty by that party
binds each person constituting that party, jointly and severally;

() a reference to a party to this agreement or another agreement or document includes
the party's successors, permitted substitutes and permitted assigns (and, where
applicable, the party's legal personal representatives);

(9) a reference to legislation or to a provision of legislation includes a modification or re-
enactment of it, a legislative provision substituted for it and a regulation or statutory
instrument issued under it;

(h) a reference to dollars and $ is to Australian currency;

(i) the meaning of general words is not limited by specific examples introduced by
including, or for example, or similar expressions;

() references to agree, approve or consent are references to agreement, approval or
consent (as the case may be) in writing;

(k) references to communications “in writing” include communications made by email;
and

0] nothing in this agreement is to be interpreted against a party solely on the ground that
the party put forward this agreement or any part of it.

Headings

Headings do not affect the interpretation of this agreement.

Terms defined in the NER

In this agreement, italicised terms have the meanings given to them in the NER.
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SCHEDULE 7 - REQUIRED INSURANCES

S7.1

S7.2

S7.3

S7.4

General Liability (whole Term)

At all times during the Term, LDCP must effect and/or maintain a combined general liability
policy. The policy must:

(a) cover general and public liability;

(b) cover liability for death or bodily injury to any person (other than liability which is
required by Law to be insured under a workers compensation policy of insurance) and
loss of or damage to property;

(c) be endorsed to cover:

(i) the use of unregistered motor vehicles and plant and equipment; and

(ii) sudden and accidental pollution;
(d) be for an amount of not less than $20,000,000 in respect of any one occurrence; and
(e) comply with clause 9 of the General Terms.

Workers Compensation (whole Term)

At all times during the Term, LDCP must (and must ensure that its contractors) effect and/or
maintain workers’ compensation insurance in accordance with applicable law.

Industrial special risks (Operational-Periodfrom COD)

At all times during the Operational-Periedperiod commencing on COD until the end of the
Term, LDCP must effect and/or maintain an industrial special risks policy. The policy must:

(a) be a property damage or industrial special risks policy covering the Facility and
related assets on a reinstatement or replacement basis, or otherwise in accordance
with good insurance practice for a prudent and competent owner and operator of
similar assets in Australia; and

(b) comply with clause 9 of the General Terms.

Contract works (Development Period)

At all times during the Development Period when the Facility is under construction (up until
and including COD), LDCP must effect and maintain a contract works policy. The contract
works policy must:

(a) be a stand-alone policy in relation to the Facility;

(b) waive any express or implied rights of subrogation by insurers against the FV but only
to the extent of the indemnities given and the liabilities assumed by LDCP;

(c) be for an amount of not less than $20,000,000 for any one occurrence or series of
occurrences arising from the one event.

91



FERM- Contract Firm Energy Reliability Mechanism Agreement

ANNEXURE 1 - TRIPARTITE DEED TEMPLATE

DATE Earliest date on which this agreement has been duly signed by both parties.
PARTIES

FV [Financial Vehicle Pty Ltd ACN 123 123 123]

LDCP The party listed in Item 3 of the Reference Schedule

Security

Trustee

BACKGROUND

LDCP and FV have entered into the FERMA-Contract in connection with the Project.

B. LDCP has requested that the Beneficiaries provide financial accommodation to LDCP or its
Related Bodies Corporate to enable it to carry out the Project.
C. The provision of financial accommodation is conditional on, among other things:
(a) LDCP granting Security to Security Trustee over its rights under the FERMA-Contract;
and

(b) LDCP and FV entering into this document with Security Trustee.

It is agreed as follows.

1 DEFINITIONS AND INTERPRETATION

1.1 Definitions
Unless the contrary intention appears, these meanings apply:
Beneficiary has the meaning it has in the Security Trust Deed.
Controller has the meaning it has in the Corporations Act.

Cure Period Start Date means, for a Termination Event which FV is relying on for the
purposes of clause 4.4 (“Termination”), the date on which all of the following are satisfied:

(a) the Termination Event which FV is relying on has occurred; and
(b) FV has given Security Trustee:

(i) a copy of the Termination Event Notice (if any) it has given to LDCP which
states that the Termination Event which FV is relying on has occurred; or

(ii) if FV has not given Security Trustee a Termination Event Notice which
complies with paragraph (i) above, including for example because it was not
required to give such a notice to LDCP under the FERMA-Centraet, it has
notified LDCP and Security Trustee of the Termination Event it is relying on
(and the notice includes reasonable details of that event); and

(c) all cure periods (if any) specified in, or agreed under, the FERMA-Ceontract for that
Termination Event have expired or ended.

Details means the section of this document headed “Details”.
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1.2

1.3

Enforcing Party means Security Trustee or any Controller or attorney appointed under any
Security.

FERMA-Coentraet means the firm energy reliability mechanism eentractagreement dated
[insert] between LDCP and FV with respect to the Project.

Security means any Security Interest granted by or entered into by LDCP or any of its
Related Bodies Corporate (whether alone or with other grantors) in favour of Security Trustee
(in its capacity as trustee of the Security Trust).

Security Trust has the meaning it has in the Security Trust Deed.

Security Trust Deed means the security trust deed executed by Security Trustee before this
document was signed and which relates to the Security.

Security Trustee has the meaning it has in the Details.

Terminate includes terminate, end, close out, determine, rescind, cancel, revoke, repudiate,
avoid, release, surrender, forfeit, discharge (other than by performance) or accept the
termination, rescission or repudiation of the FERMA-Centraet. It includes claiming that an
obligation under the FERMA-Centract is void, voidable or unenforceable.

Termination Event means each of the events set out in clauses [6.1 (“Failure of critical path
Milestones”) to 6.7 (“Other termination events — FV”)] of Schedule 5 of the FERMA-Contract.

Termination Event Notice means any notice(s) given by FV to LDCP notifying LDCP of the
occurrence of a Termination Event.

Transferee has the meaning given in clause 5.1 (“Transfer”).
Terms defined in the FERM-ContractA

Unless the contrary intention appears, a term which has a defined meaning in the FERMA
Contract has the same meaning when used in this document.

General interpretation

Headings are for convenience only and do not affect interpretation. Unless the contrary
intention appears, in this document:

(a) labels used for definitions are for convenience only and do not affect interpretation;

(b) the singular includes the plural and vice versa;

(c) the meaning of general words is not limited by specific examples introduced by
“including”, “for example”, “such as” or similar expressions;

(d) a reference to a document also includes any variation, replacement or novation of it;

(e) a reference to “person” includes an individual, a body corporate, a partnership, a joint

venture, an unincorporated association and an authority or any other entity or
organisation;

) a reference to a particular person includes the person’s executors, administrators,
successors, substitutes (including persons taking by novation) and assigns;

(9) a reference to a time of day is a reference to [Adelaide] time;

(h) a reference to dollars, $ or A$ is a reference to the currency of Australia;

(i) a reference to any legislation includes regulations under it and any consolidations,

amendments, re-enactments or replacements of any of them;

() a reference to “regulations” includes instruments of a legislative character under
legislation (such as regulations, rules, by-laws, ordinances and proclamations);
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a reference to a group of persons is a reference to any 2 or more of them jointly and
to each of them individually;

a reference to any thing (including an amount) is a reference to the whole and each
part of it;

a period of time dating from a given day or the day of an act or event is to be
calculated exclusive of that day;

if a party must do something under this document on or by a given day and it is done
after 5.00pm on that day, then it is taken to be done on the next Business Day;

if the day on which a party must do something under this document is not a Business
Day, then the party must do it on the next Business Day;

a reference to “property” or “asset” includes any present or future, real or personal,
tangible or intangible property, asset or undertaking and any right, interest or benefit
under or arising from it;

a reference to cure includes any deemed cure contemplated or effected by clause 4.6
(“Deemed cure”);

a reference to remedy, rectify, cure or overcoming the effects of, or similar, includes a
reference to any of them; and

a reference to “cure period” includes a reference to any cure, grace, notice or other
period or requirement, or similar.

Inconsistent documents

If a provision of this document is inconsistent with a provision of the FERMA-Centrast, the
provisions of this document prevail to the extent of the inconsistency.

Capacity of Financial Vehicle

[PraftingNote oic ({0 be deleted in execution version): See clause in FERM/ -Contract re
the Financial Vehicle’s capacity as trustee. Similar clause to be inserted into this deed].

Capacity of Security Trustee

(@)

(b)

Security Trustee enters into and performs this document and the transactions it
contemplates only as the trustee of the Security Trust, except where expressly stated
otherwise. This applies also in respect of any past and future conduct (including
omissions) relating to this document or those transactions.

Under and in connection with this document and those transactions and conduct:

(i) Security Trustee’s liability (including for negligence) is limited to the extent it
can be satisfied out of the assets of the Security Trust. Security Trustee need
not pay any such liability out of other assets; and

(ii) another party may only do the following with respect to Security Trustee (but
any resulting liability remains subject to the limitations in this clause):

(A) prove and participate in, and otherwise benefit from, any form of
insolvency administration of Security Trustee but only with respect to
Security Trust assets;

(B) exercise rights, powers and remedies with respect to Security Trust
assets, including set-off;

(C) enforce its security (if any) and exercise contractual rights; and
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(D) bring any proceedings against Security Trustee seeking relief or
orders that are not inconsistent with the limitations in this clause,

and may not:
(E) bring other proceedings against Security Trustee;
(F) take any steps to have Security Trustee placed in any form of

insolvency administration or to have a receiver or receiver and
manager appointed; or

(G) seek by any means (including set-off) to have a liability of Security
Trustee to that party (including for negligence) satisfied out of any
assets of Security Trustee other than Security Trust assets.

(c) Clauses 1.5(a) and 1.5(b) apply despite any other provision in this document but do
not apply with respect to any liability of Security Trustee to another party (including for
negligence):

(i)

(ii)

to the extent that Security Trustee has no right or power to have Security
Trust assets applied towards satisfaction of that liability, or its right or power
to do so is subject to a deduction, reduction, limit or requirement to make
good, in either case because Security Trustee’s behaviour was beyond power
or improper in relation to the Security Trust; or

under any provision which expressly binds Security Trustee other than as
trustee of the Security Trust (whether or not it also binds it as trustee of the
Security Trust).

(d) The limitation in clause 1.5(b)(i) is to be disregarded for the purposes (but only for the
purposes) of the rights and remedies described in clause 1.5(b)(ii), and interpreting
this document and any security for it, including determining the following:

(i)

(i)
(iif)

whether amounts are to be regarded as payable (and for this purpose
damages or other amounts will be regarded as a payable if they would have
been owed had a suit or action barred under clause 1.5(b)(ii) been brought);

the calculation of amounts owing; or

whether a breach or default has occurred,

but any resulting liability will be subject to the limitations in this clause.

Replacement of Security Trustee

(a) If Security Trustee is replaced as trustee under the Security Trust Deed, then:

(i)

(ii)

Security Trustee may assign, transfer or novate (or do any combination of
these things in respect of) its rights and obligations under this document to
the replacement trustee; and

the other parties agree to co-operate and to execute such documents as are
reasonably necessary to give effect to any such assignment, transfer or
novation (or any combination of them).

(b) LDCP must pay FV’s legal and other costs and expenses incurred in complying with
this clause 1.6.

Consideration

Each party acknowledges entering into this document and incurring obligations and giving
rights under this document for valuable consideration received from each other party.

Condition precedent
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2.2

3.2

(a) The provisions of this document (other than this clause 1 and clauses 6, 7, 8, 9 and
10) are of no force or effect unless and until Financial Close occurs.

(b) The condition precedent in clause 1.8(a) is for the benefit of each party to this
document and may only be waived by notice in writing given by each party.

REPRESENTATIONS AND WARRANTIES
Mutual representations and warranties
Each party represents and warrants in respect of itself as follows:

(a) (corporate existence): it is duly registered and validly existing under the laws of its
place of incorporation and has power and authority to own its assets and carry on its
business as it is now being conducted;

(b) (power and authority): it has full power and authority to enter into and perform its
obligations under this document and carry out the transactions contemplated by this
document;

(c) (execution authorised): it has taken all necessary action to authorise the execution,

delivery and the performance of this document;

(d) (no breach): the execution, delivery and performance of this document does not and
will not violate, breach or result in a contravention of:

(i) any Law by which it is bound;

(ii) any authorisation, ruling, judgment, order or decree of any Government
Authority;

(iii) the constitutional documents of that party; or
(iv) any Security Interest by which it is bound;

(e) (binding nature): this document constitutes its legal, valid and binding obligations,
enforceable in accordance with its terms; and

() (no insolvency): it is not subject to an Insolvency Event.

Reliance

FV acknowledges that the Beneficiaries may provide financial accommodation to LDCP or
any of its Related Bodies Corporate in reliance on the representations and warranties made
by FV in clause 2.1 (“Mutual representations and warranties”).

CONSENTS AND UNDERTAKINGS
Consent by LDCP

LDCP:
(a) consents to this document; and
(b) agrees to be bound by and co-operate in the implementation of this document. This

clause 3.1(b) is only for the benefit of Security Trustee.

Consent and undertakings by FV
FV gives the following:

(a) (consent): It consents to the Security.
(b) (no default): It agrees that none of:
(i) the creation or existence of the Security;

(ii) the entry into of this document by LDCP;
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4.2

(iii) the appointment of any Enforcing Party to LDCP or a person who has Control
over LDCP under the Security; or

(iv) the exercise by Security Trustee or any Enforcing Party of any rights, powers
or remedies in connection with this document or the Security (in compliance
with the applicable provisions of this document (including compliance with
clause 5 (“Transfer following enforcement”) in effecting a sale of an
ownership interest in a person who has Control over LDCP)),

will, of itself:

(v) contravene or constitute a default or breach of the FERMA-Centract; or

(vi) entitle FV to exercise any rights, powers or remedies to Terminate the
FERMA-Centract.
(c) (enforcement): It agrees that an Enforcing Party may, but need not, exercise all or

any of the rights, powers and remedies, and perform all or any of the obligations of
LDCP, in connection with the FERMA-Centraet, as if it were LDCP to the exclusion of
LDCP.

(d) (no assumption): It agrees that an Enforcing Party will not be liable nor have any
obligations, and will not be taken to have assumed any liability or obligations, in
connection with the FERMA-Centract as a result of the entry into of the Security or
this document or the exercise of any rights, powers or remedies by an Enforcing Party
in connection with the Security or this document. However, this does not:

(i) apply to any obligation of LDCP under the FERMA-Ceoniract expressly
assumed by Security Trustee by written notice to FV (with a copy to LDCP);
or

(ii) affect any liability or obligation of LDCP for acts and omissions of an
Enforcing Party where the Enforcing Party is acting as the agent of LDCP.

(e) (no consent to dealing) It agrees to not consent to any assignment, transfer, novation
or other dealing by LDCP of any of LDCP’s rights or obligations under the FERMA
Centract without the prior consent of the Security Trustee.

TERMINATION EVENTS — CURE AND TERMINATION
Termination Event Notices to Security Trustee

If a Termination Event occurs, FV agrees to:

(a) give Security Trustee a copy of any Termination Event Notice and all other
documents issued by FV to LDCP in connection with the Termination Event as soon
as reasonably practicable after it gives any of them to LDCP; and

(b) give the Enforcing Party any information it reasonably requests from time to time in
connection with a Termination Event.

Cure rights

The parties agree that Security Trustee, or any other Enforcing Party, may but need not, take
steps to cure, or procure the cure of, a Termination Event or (where relevant) prevent the
occurrence of a Termination Event.

FV agrees that a Termination Event no longer exists under or for the purposes of the FERMA
Contract once:

(a) it is cured or procured to be cured by Security Trustee or any other Enforcing Party;
or
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it is taken to be cured in accordance with clause 4.6 (“Deemed cure”).

Restriction on Termination

(a)

FV agrees that despite anything in the FERMA-Centract and any rights, powers or
remedies it may otherwise have (including at Law), it can and will only:

(i) Terminate; or
(ii) give any notice which would (or with the expiration of time would) Terminate,

the FERMA-Ceontract only in reliance on a Termination Event and only as expressly
permitted by clause 4.4 (“Termination”).

Any actual or purported Termination of the FERMA-Centract in breach of this clause
4.3 is ineffective.

Termination

FV may terminate the FERMA-Contract:
(a)

(b)

(c)

(payment default): in reliance on a Termination Event under the FERMA-Contract
which relates to a failure by LDCP to pay money due under the FERMA-Centract, if
the failure has not been cured within 10 Business Days after the applicable Cure
Period Start Date;

(insolvency or Change in Control): in reliance on a Termination Event under the
FERMA-Centract which is or relates to an Insolvency Event or a Change in Control:

(i) if an Enforcing Party has not been appointed (or become a Controller) to or
over:

(A) for only a Change in Control, shares in LDCP; or
(B) LDCP’s rights under the FERMA-Contrast,
(ii) within 15 Business Days after the applicable Cure Period Start Date; and

(iii) if having been so appointed, the Insolvency Event or Change in Control has
not been cured within 365 days after the applicable Cure Period Start Date
(or by any later date agreed to in writing by FV in its abselute-discretion);

(other events): in reliance on a Termination Event under the FERMA-Centract which
is not described above, if:

(i) an Enforcing Party has not commenced remedying that Termination Event
within 30 Business Days after the applicable Cure Period Start Date (or by
any later date agreed to in writing by FV at its discretion); or

(ii) if the Enforcing Party has commenced remedying that Termination Event
within 30 Business Days after the applicable Cure Period Start Date (or by
any later date agreed to in writing by FV at its discretion):

(A) without prejudice to clause 4.4(c)(B), the Enforcing Party does not
pursue that remedy in a diligent manner; or

(B) in any event, the Enforcing Party has not remedied the relevant
Termination Event within 60 Business Days after the applicable Cure
Period Start Date (or by any later date agreed to in writing by FV,
acting reasonably); and
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4.5

4.6

5.2

(d) (no cure): in reliance on a Termination Event under the FERMA-Centraet, if Security
Trustee notifies FV in writing that it does not intend to take any steps or further steps
to cure that Termination Event,

by written notice to LDCP and Security Trustee (given after the applicable requirement above
is satisfied), if FV is still entitled under the FERMA-Centract to Terminate the FERMA
Contraet in reliance on the relevant event and which event remains uncured.

Rights and obligations not affected

FV agrees that if a Termination Event occurs, LDCP’s rights, and FV'’s obligations, under the
FERMA-Centract are not, and will not be, affected while Security Trustee or any other
Enforcing Party is able to or is exercising any right, power or remedy (including those
described in this clause 4 or in connection with any Security) in connection with that
Termination Event.

Deemed cure

FV agrees that a Termination Event is taken to be cured under and for the purposes of the
FERMA-Centract and this document (as applicable):

(a) if it relates to a failure to pay money due under the FERMA-Contract, when an
Enforcing Party has paid or procured the payment of the amount of that money to FV;

(b) if it relates to a failure to do anything under the FERMA-Centract, when an Enforcing
Party has done, or procured to be done, that thing;

(c) if it is or relates to a Change in Control or an Insolvency Event, when an Enforcing
Party has procured:

(i) the assignment, transfer or novation of (or any combination of these things to
be done in respect of) LDCP’s rights and obligations under the FERMA
Ceontraet to a Transferee; or

(ii) the transfer of the shares in LDCP to a Transferee,
in each case, in accordance with clause 5.1 (“Transfer”); and

(d) for any other Termination Event or if Security Trustee reasonably considers that the
Termination Event is not able to be cured, or will not be or is unlikely to be cured by
the end of any applicable cure period provided under the FERMA-Centract or this
document, when an Enforcing Party makes arrangements (which may include the
taking of steps to prevent a recurrence of the Termination Event or the payment of

compensation to FV on account of loss suffered by it or by South Australian electricity
consumers (or both)) which are satisfactory to FV (acting reasonably).

TRANSFER FOLLOWING ENFORCEMENT
Transfer

FV agrees that after Security Trustee has commenced enforcing the Security in accordance
with its terms, an Enforcing Party may:

(a) transfer the shares in LDCP in accordance with clauses [17.6] (“Assignment by
LDCP”) and [17.10] (“Change in Control”) of Schedule 5 of the FERMA-Centraet; or

(b) assign, transfer or novate (or do any combination of these things) in respect of
LDCP’s rights and obligations under the FERMA-Centract in accordance with clause
[17.6] (“Assignment by LDCP”) of Schedule 5 of the FERMA-Contrast,

to any person (including Security Trustee) (“Transferee”), but not otherwise.

Transfer documentation
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FV and LDCP agree to co-operate with Security Trustee and to execute all documents as are
reasonably necessary to give effect to any assignment, transfer or novation (or any
combination of these things) under clause 5.1 (“Transfer”).

6 GST
6.1 Definitions and interpretation

For the purposes of this clause 6:

(a) “GST Act” means the A New Tax System (Goods and Services Tax) Act 1999 (Cth);

(b) words and phrases which have a defined meaning in the GST Act have the same
meaning when used in this clause 6, unless the contrary intention appears; and

(c) each periodic or progressive component of a supply to which section 156.5(1) of the
GST Act applies is to be treated as if it were a separate supply.

6.2 GST exclusive

Unless this document expressly states otherwise, all consideration to be provided under this
document is exclusive of GST.

6.3 Payment of GST

(a) If GST is payable, or notionally payable, on a supply made in connection with this
document, the party providing the consideration for the supply agrees to pay to the
supplier an additional amount equal to the amount of GST payable on that supply
(“GST Amount”).

(b) Subject to the prior receipt of a tax invoice, the GST Amount is payable at the same
time as the GST-exclusive consideration for the supply, or the first part of the GST-
exclusive consideration for the supply (as the case may be), is payable or is to be
provided.

(c) This clause does not apply to the extent that the consideration for the supply is
expressly stated to include GST or the supply is subject to a reverse-charge.

6.4 Adjustment events

If an adjustment event arises for a supply made in connection with this document the GST
Amount must be recalculated to reflect that adjustment. The supplier or the recipient (as the
case may be) agrees to make any payments necessary to reflect the adjustment and the
supplier agrees to issue an adjustment note.

6.5 Reimbursements

Any payment, indemnity, reimbursement or similar obligation that is required to be made in
connection with this document which is calculated by reference to an amount paid by another
party must be reduced by the amount of any input tax credits which the other party (or the
representative member of any GST group of which the other party is a member) is entitled. If
the reduced payment is consideration for a taxable supply, clause 6.3 (“Payment of GST”)
applies to the reduced payment.

7 CONFIDENTIALITY
71 Disclosure of information

Each party agrees not to disclose information provided by the other party (including the
contents of this document) except:

(a) information that is publicly available (other than through a breach of this clause 7);
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(b) to any person in connection with an exercise of rights or a dealing, or proposed
dealing, with rights or obligations in connection with this document;

(c) to officers, employees, agents, contractors, legal and other advisers and auditors of
the party;

(d) to a party’s banks or other financial institutions (and their professional advisers);

(e) any person who is proposing to acquire a direct or indirect interest in the party;

() any Related Entity of a party to this document;

(9) with the consent of the party who provided the information (such consent not to be
unreasonably withheld);

(h) where the disclosure is required by an order of a court of competent jurisdiction for
the purposes of any litigation or arbitration arising from this document;

(i) any disclosure that the recipient reasonably believes is required by any Law or
securities exchange;

0] in the case of disclosure by Security Trustee, to the Beneficiaries from time to time; or

(k) in the case of disclosure by FV, to:
(i) AEMO, AER, a scheme regulator or the scheme administrator (as defined in

the FERM Regulations)

(ii) any government department, agency, authority, instrumentality, Minister or
officer of the State or to Cabinet, Parliament or a Parliamentary committee of
the State; and

(iii) to officers, employees, agents, contractors, legal and other advisers and
auditors (as applicable) of the entities set out in subparagraphs (i) to (ii).

7.2 Publicity

Clause [13.2] (“Publicity”) of Schedule 5 of the FERMA-Ceontract is incorporated into this
document as if set out in full in this document, mutatis mutandis.

8 NOTICES

Any notice, demand, consent or other communication given or made under this agreement:

(a) must be in writing and sent to the address or email address for the recipient specified
in the Details (which addresses may be updated by a party from time to time upon
giving notice to the other party);

(b) must either be delivered to the recipient by prepaid post (or if posted to an address in
another country, by registered airmail) or by hand or email;

(c) will be taken to be duly given or made:
(i) in the case of delivery in person, when delivered;

(i) in the case of delivery by post, 7 Business Days after the date of posting (if
posted to an address in the same country) or 10 Business Days after the date
of posting (if posted to an address in another country); and

(iii) in the case of email:

(A) at the time the sender’'s computer or other device generates a report
confirming that the email has been received by the recipient’s
information system; or
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9.2

9.3

9.4

9.5

9.6

9.7

9.8

9.9

9.10

(B) if no such report is generated, 1 Business Day after the date on
which the email is sent, provided that the sender has not by that time
received a delivery failure notification (or similar),

(d) but if the result of the foregoing is that a notice would be taken to be given or made
on a day which is not a Business Day, it will be taken to have been duly given or
made at the commencement of business on the next Business Day.

GENERAL
Duration of this document

Security Trustee must give notice to FV (copied to LDCP) if it has fully and finally discharged
all of the Security. This document terminates (without prejudice to any accrued right or
liability) upon the giving of the notice.

Variation and waiver

A provision of this document, or right, power or remedy created under it, may not be waived
or varied except in writing signed by the parties to this document.

Discretion in exercising rights

Unless this document expressly states otherwise, Security Trustee may exercise a right,
power or remedy or give or refuse its consent, approval or a waiver in connection with this
document at its discretion (including by imposing conditions).

Partial exercising of rights

Unless this document expressly states otherwise, if a party does not exercise a right, power
or remedy in connection with this document fully or at a given time, they may still exercise it
later.

Conflict of interest

A party may exercise its rights, power and remedies in connection with this document even if
this involves a conflict of duty or the party has a personal interest in their exercise.

Remedies cumulative

The rights, powers and remedies of a party in connection with this document are in addition to
other rights, powers and remedies given in any other document or given by Law
independently of this document.

Supervening Law

Any present or future Law which operates to vary the obligations of a party in connection with
this document with the result that another party’s rights, powers or remedies are adversely
affected (including by way of delay or postponement) is excluded except to the extent that its
exclusion is prohibited or rendered ineffective by Law.

Entire agreement

This document and the FERMA-Centract together constitute the entire agreement of the
parties about their subject matter and supersede all previous agreements, understandings
and negotiations on that subject matter.

Prompt performance

Each party agrees to perform its obligations under this document promptly, unless a specific
time for performance is expressly stated in this document. Time is of the essence in respect
of an obligation to pay money.

Costs
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9.11

9.12

9.13

9.14

9.15

10
10.1

10.2

LDCP agrees to pay FV’s legal and other costs and expenses (including any stamp duty) in
connection with the negotiation, preparation, execution and completion of this document.

Rules of construction

No rule of construction applies to the disadvantage of a party because that party was
responsible for the preparation of, or seeks to rely on, this document or any part of it.

No liability for loss

Unless this document expressly states otherwise, a party is not liable for any loss, liability or
costs arising in connection with the exercise or attempted exercise of, failure to exercise, or
delay in exercising, a right, power or remedy in connection with this document.

Limitation of FV liability

Despite any other provision of this document, the parties acknowledge and agree that FV’s
total aggregate liability in connection with this document and the FERMA-Centract at any
time, will be no greater than FV’s total aggregate liability in connection with the FERMA
Contract at that time (assuming the FERMA-Centract is enforceable in accordance with its
terms) and will be subject to the same limitations of liability set out in the FERMA-Centraet.

Further steps

LDCP and FV agree, at LDCP’s expense, to do anything another party reasonably asks (such
as obtaining consents, signing and producing documents, producing receipts and getting
documents completed and signed) as may be necessary or desirable to:

(a) give full effect to the provisions of this document and the transactions contemplated
by it; and
(b) without limiting paragraph (a), ensure any assignment, transfer or novation (or any

combination of them) contemplated by clause 5 (“Transfer following enforcement”),
and any document the subject or product of any such dealing, is in registerable form,
enforceable and registered with the agreed priority.

Counterparts

This document may consist of a number of copies, each signed by one or more parties to it. If
so, the signed copies are treated as making up a single document.

GOVERNING LAW
Governing Law and jurisdiction

The Law in force in South Australia governs this document. The parties submit to the
exclusive jurisdiction of the courts of that place.

Serving documents

Without preventing any other method of service, any document in an action in connection with
this document may be served on a party by being delivered or left at that party’s address for
service of notices under clause 8.1 (“How notices given and received”).

EXECUTED as a deed. [Drafting Note: execution blocks to be inserted]..
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ANNEXURE 2 - EARLY TERMINATION SECURITY TEMPLATE

A21 LETTER OF CREDIT TEMPLATE

[Issuer letterhead]
TO: [FV Name] (FV)
[FV Address]
Dear All,

[insert Issuer name and ABN] of [insert address] (the Issuer) issues a letter of credit in favour of the
Beneficiary on the terms set out below.

IRREVOCABLE STANDBY LETTER OF CREDIT NO. - [insert]
DATED - [inser]

On Account of: [LDCP Name] (ABN [XX]) of [LDCP Address] (LDCP)
Beneficiary: [FV name] (ABN [XX]) of [FV Address] (FV)

Guaranteed Sum: At any time a total aggregate sum of AUD$[insert] [insert amount in words]
Expiry Date: 4.00pm (Sydney Time) insert date

Available at: [insert Issuer name] and [physical address in Sydney]

By Drafts on: [insert Issuer name] and [physical address in Sydney]

Payable at: Sight

Enfaced: Drawn under Standby Letter of Credit No. [insert] dated [insert]

Presented to: [insert Issuer name] and [insert physical address in Sydney]

Issued in connection with: The document titled ‘FERM-ContractFirm Energy Reliability

Mechanism Agreement — [Project name]’ dated [XX] between FV and
LDCP (the FERMA).

At the request of LDCP (and in consideration of FV accepting this letter of credit in connection with the
FERMA) the Issuer issues this irrevocable standby letter of credit in favour of FV. The Issuer
unconditionally and irrevocably undertakes and covenants to pay to FV on demand any sum or sums
not exceeding the Guaranteed Sum.

This letter of credit continues in full force and effect until the earlier of:

1. FV provides written notice to the Issuer that this letter of credit is no longer required by FV;

2. FV returns this letter of credit to the Issuer at the address set out above;

3. payment to FV by the Issuer under this letter of credit of the whole of the Guaranteed Sum;
and

4. the Expiry Date.

Upon presentation, at the address set out above, of this letter of credit accompanied by a demand by
FV in writing, the Issuer unconditionally and irrevocably agrees to pay the Guaranteed Sum or any
part of the Guaranteed Sum to the bank account nominated in the written demand:

1. without reference to, or right of set-off, counterclaim or deduction by, LDCP or any other
person, or to the FERMA or any other contract between FV and LDCP;
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2. without any withholding (including in respect of any taxes, duties, charges or otherwise
whatsoever);

3. without enquiring into the performance or non-performance of the FERMA by LDCP or FV;

4, despite any notice by LDCP or any other person to the Issuer not to pay the whole or any part
of the Guaranteed Sum;

5. with no obligation on the Issuer to enquire as to the correctness or validity of any demand;
and

6. despite anything which but for this provision may operate to release, prejudicially affect or

discharge the liability of the Issuer under this letter of credit.

Where a demand and payment is made under this letter of credit for a sum that is less than the
Guaranteed Sum, the Issuer will issue FV with a replacement letter of credit on the same terms for the
balance of the Guaranteed Sum remaining, after such part payment or payments.

Any variation (with or without the knowledge or consent of the Issuer) to the terms of the FERMA or
any extensions of time or any other forbearance by FV or LDCP will not impair, diminish or discharge
(in part or in full) the Issuer's liability under this letter of credit.

The Issuer hereby irrevocably undertakes to make all payments under this letter of credit in full in
Australian dollars for value on the same business day as receipt by the Issuer of a written demand,
unless the demand is made after 12pm (Sydney time), in which case the payment must be made by
12pm (Sydney time) on the next business day. For the purposes of this letter of credit, 'business day'
means a day that is not a Saturday, Sunday, public holiday or bank holiday in Sydney.

This letter of credit is subject to the Uniform Customs and Practice for Documentary Credits (2007
Revision) International Chamber of Commerce Publication No. 600 (UCP 600). To the extent that the
UCP 600 conflicts with the terms of this letter of credit, the terms of this letter of credit shall prevail. If
this letter of credit would expire during the interruption of business for reasons referred to in the UCP
600, this letter of credit shall not expire until 30 days after the end of such interruption.

The benefit of this letter of credit is not assignable or transferrable by FV without the prior written
consent of the Issuer, which consent must not be unreasonably withheld or delayed. This letter may
be assigned or transferred more than once.

This letter of credit shall be governed by the laws of New South Wales, and the Issuer and FV hereby
submit to the jurisdiction of the courts of New South Wales and agree not to claim that such courts are
not a convenient and proper forum.

Executed as a deed poll on [Date] this [Day] day of [Month] [Year]:

[Drafting Note: execution block to be inserted and copy of power of attorney to be provided.].

A2.2 BANK GUARANTEE TEMPLATE
[Issuer letterhead]

At the request of [LDCP Name] (ABN [XX]) of [LDCP Address] (LDCP) and in consideration of [FV
name] (ABN [XX]) of [FV address] (the FV) accepting this bank guarantee in connection with the
document titled ‘EERM-CentractFirm Energy Reliability Mechanism Agreement — [Project name]’
dated [XX] between the FV and the LDCP (the FERMA), [Issuer Name] (ABN [XX]) of [Issuer
Address] (the Issuer) unconditionally and irrevocably undertakes and covenants to pay to FV on
demand any sum or sums which may from time to time be demanded in writing by FV to a maximum
aggregate sum of AUD$[insert] ([insert] dollars) (Guaranteed Sum).
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This bank guarantee continues in full force and effect until the earlier of:

1. FV provides written notice to the Issuer that this bank guarantee is no longer required by FV;

2. FV returns this bank guarantee to the Issuer at the address set out above;

3. payment to FV by the Issuer under this bank guarantee of the whole of the Guaranteed Sum;
and

4, [insert]pm (Sydney time) on [insert].

Provided always that the Issuer may at any time without being required to do so pay to the FV the
whole of the Guaranteed Sum less any amount or amounts it may previously have paid or such lesser
sum as may be required and specified by the FV and thereupon the liability of the Issuer hereunder
shall immediately cease.

Upon presentation, at the address set out above, of this bank guarantee accompanied by a demand
by FV in writing, the Issuer unconditionally and irrevocably agrees to pay the Guaranteed Sum or any
part of the Guaranteed Sum to the bank account nominated in the written demand:

1. without reference to, or right of set-off, counterclaim or deduction by, LDCP or any other
person, or to the FERMA or any other contract between FV and LDCP;

2. without any withholding (including in respect of any taxes, duties, charges or otherwise
whatsoever);

3. without enquiring into the performance or non-performance of the FERMA by LDCP or FV;

4. despite any notice by LDCP or any other person to the Issuer not to pay the whole or any part

of the Guaranteed Sum;

5. with no obligation on the Issuer to enquire as to the correctness or validity of any demand;
and
6. despite anything which but for this provision may operate to release, prejudicially affect or

discharge the liability of the Issuer under this bank guarantee.

Where a demand and payment is made under this bank guarantee for a sum that is less than the
Guaranteed Sum, the Issuer will issue FV with a replacement bank guarantee on the same terms for
the balance of the Guaranteed Sum remaining, after such part payment or payments.

Any variation (with or without the knowledge or consent of the Issuer) to the terms of the FERMA or
any extensions of time or any other forbearance by FV or LDCP will not impair, diminish or discharge
(in part or in full) the Issuer's liability under this bank guarantee.

The Issuer hereby irrevocably undertakes to make all payments under this bank guarantee in full in

Australian dollars for value on the same business day as receipt by the Issuer of a written demand,

unless the demand is made after 12pm (Sydney time), in which case the payment must be made by
12pm (Sydney time) on the next business day. For the purposes of this bank guarantee, 'business

day' means a day that is not a Saturday, Sunday, public holiday or bank holiday in Sydney.

The benefit of this bank guarantee is not assignable or transferrable by FV without the prior written
consent of the Issuer, which consent must not be unreasonably withheld or delayed. This bank
guarantee may be assigned or transferred more than once.

This bank guarantee shall be governed by the laws of New South Wales, and the Issuer and the FV
hereby submit to the jurisdiction of the courts of New South Wales and agree not to claim that such
courts are not a convenient and proper forum.

Executed as a deed poll on [Date] this [Day] day of [Month] [Year]

[Drafting Note: execution block to be inserted and copy of power of attorney to be provided.].
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